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Using The Construction Task Catalog®

CTC Information:

o

This Construction Task Catalog® was developed
and customized by The Gordian Group, Inc.
specifically for Arlington County, priced locally
using current labor, material and equipment costs,
and published in April 2016.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to Arlington County. Use of
The Gordian Group’s CTC and other proprietary
information and software for any other purpose or
any other entity is expressly prohibited without the
express written consent of The Gordian Group, Inc.

MasterFormat™

4]

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

s

Improving Project Delvery

MasterFormat® is produced jointly by CSl and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CS1 at csi@csinet.org. For more information on

Busitding Knowledge "
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

o

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
1/2 stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;
disposal of excess material; and time for lunch and
breaks.

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security and Medicare taxes, worker's
compensation, unemployment insurance and
employee benefits.

April 2016

4]

Labor costs are based on workers familiar with and
skilled in the performance of the task following
OSHA requirements.

EQUIPMENT COSTS:

o

Equipment costs include all equipment required to
accomplish the task. Mobilization is included for all
equipment except large equipment (e.g. cranes, pile
drivers, bulldozers, excavators, backhoes, bobcats
etc.), which exclude mobilization.

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

o

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include manufacturer's and/or

fabricator's shop drawings.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Complete and In-Place Construction:

o

Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 Y stories, the contractor will be paid for such
crane or lifting equipment as a separate task.

copyright © 2016 The Gordian Group, Inc.
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Unit prices for imported materials (e.g. aggregate,
sand, soil, etc.) include delivery up to 15 miles from
the closest approved source.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) that are required. Fasteners listed separately
in the CTC are for use with Owner furnished
material and equipment or relocating or reinstalling
existing material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
flashing, pitch pockets, skylights, curbs, roofing, etc.
include sealant and caulking.

Unit prices include testing, calibration, balancing
and the like required to ensure proper installation,
construction and performance (e.g. compaction test
for backfill, balancing of heating ventilation and air
conditioning, pneumatic or hydrostatic testing,
soaping of joints, disinfection and flushing, others
as required). Use of owner supplied materials,
equipment or tying into existing equipment/piping
may justify testing, balancing, etc.

4]

Unit prices for demolition include all Ilabor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2 %
stories into a truck, dumpster, or to an owner
designated area, located within 125' of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a

copyright © 2016 The Gordian Group, Inc.

separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

The description "replace" includes the demolition of
the existing item and the installation of the new
item.

The descriptions "remove and relocate" or "remove
and reinstall" includes the removal, cleaning of item
and installation of the existing item in either the
same location or another location.

The description "reinstall" includes the cleaning and
installation of the existing item.

Salvageable materials remain the property of the
Owner and shall be turned over as directed when
specified in the Job Order.

The Adjustment Factors Include:

BUSINESS COSTS:

4]

=

Overhead costs, including, unless specifically
excluded in the Contract Documents, but not limited
to;

e home office overhead
e insurance, bonds, and indemnification

e project meetings, training, management and
supervision

e mobilization and close-out for the contract and
each Job Order and

e project office staff and equipment.
Profit.
Subcontractor's overhead and profit.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Employee or Subcontractor's wage rates that
exceed the prevailing wage rates.

April 2016
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M Fringe benefits, payroll  taxes,  worker's
compensation, insurance costs and any other

&

payment mandated by law in connection with labor
that exceeds the labor rate allowances.

Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

CONSTRUCTION RELATED COSTS:

4]
]

=

&

Services required to obtain filings and permits.

Preparation and modification of proposals,
sketches, drawings, submittals, as-built drawings,
CADD drawings, microfilm, and other project
records.

Incidental engineering and architectural services.

Office trailer and portable toilets for Contractor's
use.

Construction vehicles such as pick-up trucks, utility
trucks, vans, flat bed trucks, tractors, trailers, etc.

Storage devices or items such as gang boxes and
containers for Contractor's tools, equipment and
materials.

Basic safety and warning signage, minor barricades
(e.g., construction tape, etc.) and personnel safety
equipment (e.g., hard hats, safety harnesses with
lifeline or cabling, protective clothing, safety
glasses, face shields, etc.).

Meeting Owner security requirements.

Excess waste including roofing, drywall, VCT,
carpet, wall covering, ceiling tile, pipe, conduit,
siding, concrete, etc. This list is not intended to be
all inclusive, but descriptive of the types of
construction materials that are typically sold in
standard lengths, sizes and weights.

Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, wall or ceiling attached
or fastened devices or furnishings, safes or other
furniture requiring disassembly).

April 2016
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=

Sealing, windows, and openings with plastic to
contain construction dust and debris within the work
area.

Daily clean-up.
Final professional project clean-up.

Costs resulting from inadequate supply of building
materials, fuel, electricity, or skilled labor.

Costs resulting from productivity loss.

Working in extreme temperatures (below or above
normal) or adverse conditions such as excessive
rain, wind, sleet or snow.

Differences in project size; complexity and location.

All costs for other than discreet items of work
specifically required to complete a particular Job
Order.

PRICE VARIATIONS:

o

Contractors may find differences in labor,
equipment and material costs due to certain
economic factors. Variations in labor cost can also
result from labor efficiency, labor restrictions,
working conditions and local work rules. Variations
in material costs can also result from the quantity of
material purchased, the existing relationship with
suppliers, and because the materials have been
discontinued or have become obsolete.

While diligent effort is made to provide accurate and
reliable up-to-date pricing, it is the responsibility of
the Contractor to review and analyze the unit prices,
and to calculate their Adjustment Factors
accordingly, prior to bidding.

GENERAL COSTS:

o

This list is not exhaustive and is intended to provide
general examples of cost items to be included in the
Contractor's Adjustment Factor as defined in the
Contract.

The only compensation to be paid to a Contractor
for the unit price tasks will be:

copyright © 2016 The Gordian Group, Inc.
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Published X Installation X Appropriate
Unit Price (or Demolition) Adjustment
Quantity Factor

M No additional payments of any kind whatsoever will
be made. All costs not included in the unit prices
must be part of the Adjustment Factors.

General Interpretations:

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical controls. If the Owner
provides horizontal and vertical control points within
or adjacent to the project site, any other surveying
required to complete the work is considered
construction staking or layout and the cost thereof is
included in the appropriate task.

ASSEMBLIES:

M Assembly unit prices take precedence over
individual component pricing.

copyright © 2016 The Gordian Group, Inc.

TESTING:

o

Contractor will be paid for testing existing material,
as required by the technical specifications and as
directed by the Owner (record tests) at the unit price
for the appropriate task. The cost of process quality
control testing routinely performed by the Contractor
is included in the unit prices for the individual tasks.

MISCELLANEOUS:

4]

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days or painting by roller or
spray rather than brush).

Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and

April 2016
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exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

M Whenever a material, article or piece of equipment
is identified in the CTC or in the specifications by
reference to manufacturers’ or vendors’ names,
trade names, catalogue numbers, or make, the
identification is intended to establish a standard.
Any material, article or equipment of another
manufacturer or  vendor  which  performs
satisfactorily the duties imposed by the general
design may be considered equally acceptable
provided that, in the opinion of the Owner, the
material, article or equipment so proposed is of
equal quality, substance and function. The
Contractor shall not provide, furnish or install any
proposed material, article or equipment without the
prior written approval of the Owner. The burden of
proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether
approved or disapproved, shall be borne by the
Contractor.

SPECIFICATIONS:

M Specifications for tasks shall be interpreted as
follows: All labor, material, equipment, spare parts,
services, and work required by a specification shall
be considered part of the unit price, unless the task
description or technical specifications state
otherwise.

Useful Information:;

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
April 2016

Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, ELR - Floor (Per Floor), ET — Foot,
GAL - Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —
Inch, JOB — Job, LAN — Lane, LB - Pound, LCY -
Loose (Excavated) Cubic Yards, LF - Linear Foot, LED
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL - One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSE - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
0OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SF - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose

In-place | (Excavated
Material (Bank) Materials) | Compacted
Earth, Common 2536 3520
(Average)
Sand 2880 2590 3240
Earth, Rock 3380 2370 3720
Mix.

copyright © 2016 The Gordian Group, Inc.
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(75% E/ 25% R)

’I\Eﬂgrth, Rock 3750 2710 4000
iX.

(50% E/50% R)

’I\Eﬂgrth, Rock 4120 3140 3680
iX.

(25% E/ 75% R)

Gravel 3280 2730 3570

(Average)

Limestone 4380 2690 3220

Riprap Rock 4500 2610 3150

(Average)

Granite 4540 2640 3170

Basalt 4950 3020 3640

Clay 3220 2150 3570

Gneiss 4550 2720 3180

BuLK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25
e Concrete=1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

copyright © 2016 The Gordian Group, Inc.

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard =9 Square Feet = 0.8361 Square

Meters
1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized  Stainless Aluminum
No. Sheet  Steel Sheet Steel Sheet
Sheet
11 .120 .123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY:

Circle

e Circumference = 2 1 radius = 11 diameter

e Area =T radius’ = T (diameter® / 4)
Cylinder

e Volume = (1 radius®)height

e Surface Area = 2 1 radius®+(2 T radius)height
Sphere

e Volume = (4 1 radius®) / 3

April 2016
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e Surface Area = 4 T radius®
m =3.14159

United Inch

e The industry standard for measuring windows is
the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

TRADEMARKS

M Gordian JOC Solution, JOC Complete Solution,
JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners.
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edures

01

01 20
0122

ARLINGTON

VYIRGINIA

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 General Requirements
01 20 Price And Payment Procedures
01 22 Unit Priceswun»
012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees o210
Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional
warranties, tolls, etc, which are not included in a task or an Adjustment Factor as explained in the Contract or The
Construction Task Catalog®.
01 22 16 00-0002 EA  REIMDUISADIE FEES... ...ttt ettt ettt h ettt et e bt e et et 2o b e e e e e bt e a e e eb e e et e bt e eb et e es e et e eseenseebeenneataannenneas 1.00
Note: Reimbursable Fees will be paid to the contractor for eligible costs. The base cost of the Reimbursable Fee
is $1.00. Insert the appropriate quantity to adjust the base cost to the actual Reimbursable Fee (e.g. quantity of
125 = $125.00 Reimbursable Fee). If there are multiple Reimbursable Fees, list each one separately and add a
comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various permits,
extended warrantee, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the Price
Proposal.
01 22 16 00-0003 SalVage Value(mzz 16)
Note: Typically, demolished items become the property of the Contractor and any salvage value is to the benefit
of the Contractor. However, the Owner reserves the right to share in the value of salvaged materials or
equipment. Task 01206-1001 is used to provided credit to the Owner for an agreed upon quantity of salvage
value. The quantity for Task 01206-1001 shall be based on the receipt or quote for the salvaged items. If there
are multiple salvage value tasks on the same Work Order, each shall be included separately with a comment in
the "note" block to identify the agreed upon portion of the salvage value (e.g. masonry, steel, etc.).
01 22 16 00-0004  EA  SAIVAGE VAIUE.......oieiiieieeit ettt ettt ettt a bt eh s e b4 e s e e e £ eh e £ e e bt e et e bt e st e £ e e b e e b e e bt e s e eb e e et et e eae et e ene et e et e et e eneeneanea -1.00
01 22 16 00-0005 Schedule Purchases o2
0122 16 00-0006 EA  GSA/NJPA Or Other Government Purchasing Agency Schedule Purchases s 1.00
Note: Purchases made by the contractor using the any of the above schedules will be reimbursed to the
Contractor at the actual cost of the purchase. The adjustment applied to purchases will be the Contractor's
applicable, standard or premium, multiplier. The base cost of the purchase is $1.00, quantity will adjust cost to
actual purchase cost, i.e.; quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be
listed separately with a comment in the "note" block to identify the purchase. A copy of the receipt shall be
included with the proposal. Excludes labor and equipment costs for installation.
012220 Wage Rates o2
01 22 20 00-0001 Local Labor/Wage Rates 122
Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.
01222000-0002 HR  FOreman/SUPEHNAENMABNT ........c.oiuiiiiititet ittt ettt ettt e e s et et eh e eb et ehe et et es e et e e es b et e e ee b et e e est et et et et e aneneeneanen 43.33
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0003 HR  ASbestos REMOVAI WOIKET ...........ccoiuiuiiiiiiiic i sn e 42.23
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 211
For Apprentice, Deduct -8.45
01 22 20 00-0004  HR  INSUIALON ... ettt ettt ettt ettt e e bt eh e e o1t 2 e 2482 2o s e eE £ oo e e £ £ 2o e 2 e 4 ee e £t e bt e e e e £ e e et e b e e et e e e oot et e eb e emb e et e ans et e eneeabeannenbean 60.54
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.03
For Apprentice, Deduct -12.11
012220 00-0005  HR  BOIBIMEKET ........ocuiiiiiiiiiiicieietcce e h e e s e bttt 68.43
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.42
For Apprentice, Deduct -13.69
01 22 20 00-0006  HR  BIICK LAYEI .. .eiutiitiiit ittt ettt ettt ettt a1t 2 e e 442 e e s e H £ 41t et £eh e 2 s 4 eh e e e e e bt e e e e £ e e et e e e e e e e b e e b e et e et e et e et e ens e et e eneeabeaneennaan 50.79
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.54
For Apprentice, Deduct -10.16
01 2220 00-0007  HR  CABIPENTET.......ciiiiiiiiiieiciic ittt h s e e s e e s s s s e e b e s e e e s h e s 00 e e e e h e s s e b b e s e e s b e e se e s s 47.20
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.36
For Apprentice, Deduct -9.44
01 2220 00-0008  HR  CaArpet, LINOIBUM ...ttt ettt ettt h et h et e h e e e e bt e s e bt e e s e £ e e et e bt oo e et e oot et e et e et e et e ens et e eneeabeantenbeane 47.19

For Foreman, Add
For Apprentice, Deduct
0122 2000-0009 HR Cement Finisher ..

For Foreman, Add
For Apprentice, Deduct
0122 2000-0010 HR Drywall Finisher .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
012220 00-0011  HR  EIECIACIAN ..ot s s e e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

April 2016
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01 22 20 00-0012

01 22 20 00-0013

01 22 20 00-0014

01 22 20 00-0015

01 22 20 00-0016

01 22 20 00-0017

01 22 20 00-0018

01 22 20 00-0019

01 22 20 00-0020

01 22 20 00-0021

01 22 20 00-0022

01 22 20 00-0023

01 22 20 00-0024

01 22 20 00-0025

01 22 20 00-0026

01 22 20 00-0027

01 22 20 00-0028

01 22 20 00-0029

01 22 20 00-0030

01 22 20 00-0031

01 22 20 00-0032

01 22 20 00-0033

HR  Security Access Electrician

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  Equipment Operator, Heavy (Crane)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  Equipment Operator, Medium (Bulldozer)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  Equipment Operator, Light (Backhoe, Bobcat) .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, CCTV Camera Operator ...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Pipe Bursting Winch Operator

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  GIAZIEN ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Unskilled Laborer

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR Lather

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Marble Setter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Millwright

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Painter, Ordinary.....

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Painter, Structural Steel.......

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Paperhanger-.....

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Pile Drivers

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  PIASIEIEN ...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Plumber

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  POWOEIMAN......coouiiiiiic s

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Rigger

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  Rodman (Reinforcing)/Ornamental Steel WOTKET...........c.ccuriiiiiiiniiiieeieeieeseeee e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Roofer, Composite

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  ROOfEr, THEISIALE ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

copyright 2016 The Gordian Group, Inc.
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CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 2220 00-0034  HR  SNEEE MELAI WOIKET ...ttt ettt ettt h et h e et e bt e e e e £t e et e et e et et e e bt et e et e emt e et e ene et e ann et e annetean 67.68
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.38
For Apprentice, Deduct -13.54
01222000-0035 HR Sprinkler Installer 59.17
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.96
For Apprentice, Deduct -11.83
0122 2000-0036 HR Fusion Tech, High Density Polyethylene (HDPE) WEIHET ..........ccuiiiiiiiiiieiieesie ettt 69.04
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.45
For Apprentice, Deduct -13.81
0122 2000-0037 HR Pipe Layer. 35.86

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0038 HR Steam/ Pipe Fitter
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 3.45
For Apprentice, Deduct -13.81
012220 00-0039  HR  STONE MASON.......uouiiiiiiiiiiitiieicice ittt e s e e e s e e e e s e s e e e b e e e e e e e b e s e e et ee s 63.81
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.19
For Apprentice, Deduct -12.76
01 22 20 00-0040  HR  SHIUCLUIAI SEEEI WOTKET ........ueeiee e eeceee e e et e e e et e e e e e etae e e e e aeaaeaeeeeeetaeseeeassaeaeeaasaesaeeaassssaaeaassassaeaaansssaeeaanssssaeeaassaaaeas 68.53
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.43
For Apprentice, Deduct -13.71
01 2220 00-0041  HR  THl@ LAYEI ...ttt b s b e h e e h et 44.90
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.25
For Apprentice, Deduct -8.98
01 22 20 00-0042  HR' TEITAZZO WOTKET ...ttt ettt ettt ettt e e bt e a2 b e e et et e 2o 22 E 4o bt e s e bt 2 e e e £ £ e ot e b4 oo s e b e oot et e et e ems e et e ens e et e anneebeannentean 44.94
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.25
For Apprentice, Deduct -8.99
012220 00-0043  HR  TruCK DIV, LIGNt ..ot 35.49
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 1.77
For Apprentice, Deduct -7.10
012220 00-0044 HR Truck Driver, Heavy 37.21
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 1.86
For Apprentice, Deduct -7.44
01 2220 00-0045  HR  WEIHET .......uiiiiiiiie ettt e 4 b2 024 b 220 b b e e £ b e d b b e b e e E e b e b e b e e b b e b et et ebsb e b e bbb et s e n ettt 68.53
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.43
For Apprentice, Deduct -13.71
0122 2000-0046 HR Class | Diver 86.54
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0047  HR  Class HI DIVEr TENOET .........ccouiuiiiiiiieicccise et s e s e s s et e s en s 53.97
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0048  HR  SKIllet LADOTET ...........cviiiiiiiiiciciii e e b e h et ee e 47.20
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0049  HR  SEWET PP ClBANET ... ..c.euiiiiiuiititeit ettt ettt ettt ettt et h et et e et e e e st et et e e e eb et eh e e b et eh e et e e e e ek e e et et et e et et et et et e aneneaneanen 38.61

Note: For tasks not included in the Construction Task Catalog® and as dlrected by owner only.

01 22 20 00-0050 Rates For Services o:z220

012220 00-0051  HR  OSHA TESHNG . ..ucuuiuiiiiiiiieieteteestes ettt se s s st es et ee s se st s et ee e et es s b e s e e et e ee b b et ee et e s s s st et et ee et s s es et et et eeasennsnietes 71.25
0122 2000-0052 HR  CAD DraftSman / TEChNICIAN .........cccuiuiiiiiiiiiiiic i sa e 75.00
Note: Preparation of contract documents, structural and/or design drawings, special investigating requirements or
services outside required architectural and engineering services.

01 22 2000-0053 HR Investigating Engineer, Designer Or Specialty CONSUIANT .........cc.iiiiiiiiiiiit ettt enee e 80.00
Note: For special investigating requirements or services outside required architectural and engineering services.

0122 2000-0054 HR Investigating Senior Engineer, Designer Or Specialty CONSUIANT ...........coouiiiiiiriieei et 125.00
Note: For special investigating requirements or services outside required architectural and engineering services.

0122 2000-0055 HR Industrial Hygienist 58.90

0122 2000-0056 HR On-Site Certified Materials Testing Technician BTSSP PO PP PTUPTPPRPPIPON 57.00

0122 20 00-0057 MI  Mileage For Professional Services (Engineering, SUrveying, ELCEIEIra)........c.ouiiiriiriiaiiierii e 0.56

Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.
0122 2000-0058 HR Geotechnical Crew Of One.
01 222000-0059 HR Geotechnical Crew Of Two

01 22 20 00-0060 Rates For Traffic Control o 22 20

01222000-0061 HR  Flagperson FOr Traffile CONMIOL.........cuiuiiiiiitit ittt ettt s et h bt s et et st et e bbb e e et et et et et e an e eneanes 38.68
01 222000-0062 HR  Local JUriSAICHON PONCE OFfiCEI ........iiieiiieiiete ettt b ettt h et s e e st et et e et e et e e st et e aseenbeaneenbean 45.00
April 2016 copyright 2016 The Gordian Group, Inc.
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01 22 20 00-0063 Preventive Maintenance/Service Call Crews o 220
Note: Includes one person crew, specific tools to the trade and truck. Minimum of 1-1/2 hours per service call.
Labor rates include base rate, fringe, an allowance for payroll taxes and insurance. Labor rates will be paid on the
basis of productive time at the job site. Time spent for transportation of workers, material acquisition, handling,
delivery or movement of contractor owned or rental equipment may not be chargeable, but are considered as part
of the contractor's factor. All material will be purchased and billed for under the reimbursable section of the CTC.
The Contractor shall have at all times during the contract term a service team that is includes at a minimum HVAC
mechanic licensed journeyman and helper. There shall be one licensed Master Mechanic available to provide
direction to journeyman as needed. All contractor personnel shall be licensed and certified as required by the
Commonwealth of Virginia. Service personnel shall be qualified through manufacturer’s factory training or other
appropriate HVAC training to perform this type of work. The Contractor shall submit evidence of licensing, trade
certification and training of all personnel. The County reserves the rights to reject any of the Contractor’s service
personnel, who, in the County’s judgment, are not adequately qualified to perform the work or are otherwise
unsatisfactory. HVAC - Mechanic-Licensed Journeyman : Minimum 5 years as a journeyman Helper — Apprentice
or assistant: Level IV heating, ventilating and air conditioning mechanic.
01222000-0064 HR Preventive Maintenance HVAC/Refrigeration Worker With Truck And Tools
0122 2000-0065 HR Preventive Maintenance HVAC/Refrigeration Helper/Assistant
0122 2000-0066 HR Service Call HVAC/Refrigeration Worker With Truck And Tools...........
0122 2000-0067 HR Service Call HVAC/Refrigeration Helper/Assistant

012223 Equipment Usage w2
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization.

01 22 23 00-0001 Aerial Equipment o222
01 22 23 00-0002 Manlifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Manlifts o1 22 23 000002
01 22 23 00-0004 Engine Powered, Telescoping Boom Manlifts oz 22 2s oo000s)

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
01 22 2300-0005 DAY 40' Engine Powered, Telescoping Boom Manlift
01 22 2300-0006 WK 40' Engine Powered, Telescoping Boom Manlift............cccoeeriiiiiiiiiniiieseceeseeeee
0122 2300-0007 MO 40' Engine Powered, Telescoping Boom Manlift.............cccceiriiirininiiineniiiesceees
0122 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Manlift
0122 2300-0009 WK 60" Engine Powered, Telescoping Boom Manlift.............cccceiriirininiiincniiesceees
01222300-0010 MO 60" Engine Powered, Telescoping Boom Manlift.............cccceiriiirininiiinineiiesceees
0122 2300-0011 DAY 80' Engine Powered, Telescoping Boom Manlift
0122 2300-0012 WK 80" Engine Powered, Telescoping Boom Manlift............cccoeeriiiiiinicniniicseceseece
0122 2300-0013 MO 80' Engine Powered, Telescoping Boom Manlift............ccceveriiiininiininieseceeeee
0122 2300-0014 DAY 110' Engine Powered, Telescoping Boom Manlift
01222300-0015 WK 110' Engine Powered, Telescoping Boom Manlift
01222300-0016 MO 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0017 DAY 120' Engine Powered, Telescoping Boom Manlift
0122 2300-0018 WK 120' Engine Powered, Telescoping Boom Manlift
0122 2300-0019 MO 120' Engine Powered, Telescoping Boom Manlift

01 22 23 00-0020 Articulating (Up/Over) Boom Manlifts 1 2223 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Manlifts o 22 2s 000020

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 2300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Manlift
012223 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Manlift.............ccooeveoiiincinincniinens
0122 2300-0026 WK 45'Engine Powered, Articulating (Up/Over) Boom Manlift s
0122 2300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccoueoveniiieninicnniienens
01 22 2300-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccceeeniiienenicninens
0122 2300-0029 WK 60" Engine Powered, Articulating (Up/Over) Boom Manlift . .
01222300-0030 MO 60" Engine Powered, Articulating (Up/Over) Boom Manlift.............cccooireviniineniciinencininns
012223 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0032 WK 80" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0033 MO 80" Engine Powered, Articulating (Up/Over) Boom Manlift
01 22 2300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Manlifts o1 22 23 000020
Note: For use on paved surfaces.
01 22 2300-0038 DAY 30' Electric, Articulating (Up/Over) Boom Manlift ............cccooeiiiiininiieniiiceseces
0122 2300-0039 WK 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0040 MO 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0041 DAY 35'Electric, Articulating (Up/Over) Boom Manlift
01222300-0042 WK 35'Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0043 MO 35 Electric, Articulating (Up/Over) Boom Manlift
012223 00-0044 DAY 40 Electric, Articulating (Up/Over) Boom Manlift . .
0122 2300-0045 WK 40" Electric, Articulating (Up/Over) Boom Manlift ............cccoouiiirieniniineiieeceeee

copyright 2016 The Gordian Group, Inc. April 2016
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0122 2300-0046 MO 40 Electric, Articulating (Up/Over) Boom Manlift..
01 22 23 00-0047 DAY 45" Electric, Articulating (Up/Over) Boom Manlift..
0122 2300-0048 WK 45" Electric, Articulating (Up/Over) Boom Manlift..
0122 2300-0049 MO 45" Electric, Articulating (Up/Over) Boom Manlift..

01 22 23 00-0050 Platform Lifts (0122 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

Electric, Scissor Platform Lifts 1 22 23 0o-0050)
Note: For use on paved surfaces.

0122 2300-0052 DAY 17 Electric, Scissor Platform Lift
0122 23 00-0053 WK 17 Electric, Scissor Platform Lift
0122 23 00-0054 MO 17 Electric, Scissor Platform Lift.
01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift.
01 22 23 00-0056 WK 20 Electric, Scissor Platform Lift.
0122 23 00-0057 MO 20 Electric, Scissor Platform Lift
01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift
0122 2300-0059 WK 25'Electric, Scissor Platform Lift
0122 2300-0060 MO 25'Electric, Scissor Platform Lift
01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift.
01 22 23 00-0062 WK 30 Electric, Scissor Platform Lift.
01 22 23 00-0063 MO 30 Electric, Scissor Platform Lift.
01 22 23 00-0064 DAY 33'Electric, Scissor Platform Lift
0122 2300-0065 WK 33'Electric, Scissor Platform Lift
0122 23 00-0066 MO 33'Electric, Scissor Platform Lift
01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift
01 22 23 00-0068 WK 40" Electric, Scissor Platform Lift.
01 22 23 00-0069 MO 40 Electric, Scissor Platform Lift.

01 22 23 00-0051

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts e1 22 23 000050

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved
surfaces.

01222300-0071 DAY 25'Engine Powered, Scissor Platform Lift...........cccoeoririniiiiiniiececceeeeee
01222300-0072 WK 25'Engine Powered, Scissor Platform Lift............ccooiiiiiiniiieniiiseeseccne
0122 2300-0073 MO 25'Engine Powered, Scissor Platform Lift U
01 22 2300-0074 DAY 33' Engine Powered, Scissor Platform Lift...........ccooieiiriiiiiiiiereeeeeeeeseeee
0122 2300-0075 WK 33'Engine Powered, Scissor Platform Lift..........cccooiiiiriiieniiieeseececeseeiees
0122 2300-0076 MO 33' Engine Powered, Scissor Platform Lift
012223 00-0077 DAY 40' Engine Powered, Scissor Platform Lift

..1,425.42
..316.07

0122 2300-0078 WK 40' Engine Powered, Scissor Platform Lift .725.11
0122 2300-0079 MO 40" Engine Powered, Scissor Platform Lift ..1,611.35
01 22 2300-0080 DAY 43'Engine Powered, Scissor Platform Lift ..334.66
0122 2300-0081 WK 43'Engine Powered, Scissor Platform Lift ..780.88
0122 2300-0082 MO 43'Engine Powered, Scissor Platform Lift ..1,921.22
01 22 2300-0083 DAY 50' Engine Powered, Scissor Platform Lift ..625.95
01222300-0084 WK 50'Engine Powered, Scissor Platform Lift ..1,375.84

01222300-0085 MO 50" Engine Powered, Scissor Platform Lift...........ccoeiioiriniinineiiiseieesceiee

01 22 23 00-0086 Personnel Lifts (0122 23 00-0001)

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.
01 22 2300-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift .............cccoiiiiiiiiiiiiniccseees
0122 2300-0088 WK 24', Push-Type, Electric Single Man Personnel Lift ..........ccccoeoiininiininiiiencieees
01222300-0089 MO 24, Push-Type, Electric Single Man Personnel Lift ..........ccccoeoiiineniininiiienceeces
012223 00-0090 DAY 30, Push-Type, Electric Single Man Personnel Lift
0122 2300-0091 WK 30, Push-Type, Electric Single Man Personnel Lift
0122 2300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift
0122 2300-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift
01222300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ...........cccocoiiiiiiineniiicciiee
0122 2300-0097 WK 40, Push-Type, Electric Single Man Personnel Lift ..........ccccoeoiineniininiiienceces
0122 2300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift
0122 2300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift...........ccccoooiviriiiinieicnices
0122 2300-0100 WK 15, Self-Propelled, Electric Single Man Personnel Lift...........cccoooiiiiniiiiniiicnieiee
0122 2300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift .
01222300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift............cccocooeiiineniinincnis
01222300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift............cccccviiiininiiiinciees
01222300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift............cccocveiiininiiinincinns

01 22 23 00-0105 Bucket Trucks (0122 23 00-0001)

Note: Includes full-time operator, delivery, and removal.

012223 00-0106 DAY 48' Bucket Truck With Full-Time Operator ...........
For Equipment Without Operator, Deduct

0122 2300-0107 WK 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0108 MO 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

............................... 10,664.11
-6,415.28
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01 22 23 00-0109 Air Equipment(mzzzs)
01 22 23 00-0110 Air Compressors (01 22 23 00-0109)

Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0111 DAY 100 CFM Diesel Powered Portable Air Compressor
01222300-0112 WK 100 CFM Diesel Powered Portable Air Compressor
01222300-0113 MO 100 CFM Diesel Powered Portable Air Compressor
01222300-0114 DAY 130 CFM Diesel Powered Portable Air Compressor
01222300-0115 WK 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0116 MO 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0117 DAY 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0118 WK 185 CFM Diesel Powered Portable Air Compressor
01222300-0119 MO 185 CFM Diesel Powered Portable Air Compressor
01222300-0120 DAY 375 CFM Diesel Powered Portable Air Compressor
01222300-0121 WK 375 CFM Diesel Powered Portable Air Compressor
01222300-0122 MO 375 CFM Diesel Powered Portable Air Compressor
01 22 2300-0123 DAY 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0124 WK 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0125 MO 600 CFM Diesel Powered Portable Air Compressor
01222300-0126 DAY 750 CFM Diesel Powered Portable Air Compressor
01222300-0127 WK 750 CFM Diesel Powered Portable Air Compressor
01222300-0128 MO 750 CFM Diesel Powered Portable Air Compressor
01222300-0129 DAY 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0130 WK 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0131 MO 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0132 DAY 1,300 CFM Diesel Powered Portable Air Compressor
01222300-0133 WK 1,300 CFM Diesel Powered Portable Air Compressor....
01222300-0134 MO 1,300 CFM Diesel Powered Portable Air Compressor....
0122 2300-0135 DAY 1,600 CFM Diesel Powered Portable Air Compressor
01222300-0136 WK 1,600 CFM Diesel Powered Portable Air Compressor....
0122 2300-0137 MO 1,600 CFM Diesel Powered Portable Air Compressor....

01 22 23 00-0138 Compaction And Paving Equipment c: 2229
01 22 23 00-0139 Pavers And Rollers (0122 23 00-0138)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 23 00-0140 Pavers o 22 23 00-0139)

0122 2300-0141 DAY 10'Wide Paving Machine With FUll-TIME OPEIAtOF ..........couiitiiuiiieeiieieeti ettt ettt see et e e e ste e enseaseenneanes 2,376.28
For Equipment Without Operator, Deduct -394.71

0122 2300-0142 WK 10'Wide Paving Machine With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0143 MO 10'Wide Paving Machine With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0144 Ride-On Self-Propelled, Rubber Tire Rollers o 22z o039

0122 2300-0145 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0146 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0147 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0148 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator...............ccceeerieririieneareneaeeneans
For Equipment Without Operator, Deduct .

0122 2300-0149 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.............ccccerueriereenieaieneaeenenens
For Equipment Without Operator, Deduct

01222300-0150 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0151 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator..............ccceouvereineneieinereeeen
For Equipment Without Operator, Deduct .

01222300-0152 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator.............ccccoceeeirenernineneenns
For Equipment Without Operator, Deduct

01222300-0153 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator.............ccoccoevrerereenenneenns
For Equipment Without Operator, Deduct

01 22 23 00-0154 Ride-On Self-Propelled, Padfoot Rollers 2223 000130

0122 2300-0155 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............ccceevevereaiennans
For Equipment Without Operator, Deduct .

0122 2300-0156 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccceevueeerienennns
For Equipment Without Operator, Deduct

0122 2300-0157 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....
For Equipment Without Operator, Deduct

0122 2300-0158 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccocceeoveineriennnes
For Equipment Without Operator, Deduct .

01222300-0159 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............c.cccccovverenrenne.
For Equipment Without Operator, Deduct

01222300-0160 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccveveeerveene.
For Equipment Without Operator, Deduct

01222300-0161 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................c........ 1,045.89
For Equipment Without Operator, Deduct -394.71
copyright 2016 The Gordian Group, Inc. April 2016
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0122 2300-0162 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator...............ccc.... 3,800.16
For Equipment Without Operator, Deduct -1,973.54
01222300-0163 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 13,876.16
For Equipment Without Operator, Deduct -8,506.66

01 22 23 00-0164 TOWed, Padfoot Rollers (0122 23 00-0139)

012223 00-0165 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0166 WK 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0167 MO 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 23 00-0168 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0169 WK 60" Wide, 60" Diameter, Towed Padfoot Roller
01222300-0170 MO 60" Wide, 60" Diameter, Towed Padfoot Roller

01 22 23 00-0171 Static Rollers (01 22 23 00-0139)

01222300-0172 DAY 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIALOF ...........ccueuiiiiiiirieieii ettt sttt 786.52
For Equipment Without Operator, Deduct -394.71
01222300-0173 WK 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIALOF .........c.ctiuiiiiiieiieieieeeet ettt eneas 3,220.72
For Equipment Without Operator, Deduct -1,973.54
01222300-0174 MO 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIALOF ..........cciruiiieiriiieieiee ettt 12,204.06
For Equipment Without Operator, Deduct -8,506.66
01222300-0175 DAY 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIator ............ccuriiririiieieieieee ettt 907.93
For Equipment Without Operator, Deduct -394.71
01222300-0176 WK 8To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALOT .........ccueiiriiriiiieeiiee ettt neeas 3,551.83
For Equipment Without Operator, Deduct -1,973.54
0122 2300-0177 MO 8To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ...13,120.13

For Equipment Without Operator, Deduct -8,506.66

0122 23 00-0178 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers 12> 2 00019

01222300-0179 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0180 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0181 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0182 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0183 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0184 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0185 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............ccceeerverenienennns
For Equipment Without Operator, Deduct .

0122 2300-0186 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccccveeverveiuennnns
For Equipment Without Operator, Deduct

0122 2300-0187 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccecvereevennns
For Equipment Without Operator, Deduct

0122 2300-0188 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............ccccoeoveinereiaeens
For Equipment Without Operator, Deduct .

01222300-0189 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c..ccccvvrerveinncns
For Equipment Without Operator, Deduct

01222300-0190 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.ccccccveeeerinens
For Equipment Without Operator, Deduct

01222300-0191 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator-...
For Equipment Without Operator, Deduct

01222300-0192 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............cc.cc..... 3,645.65
For Equipment Without Operator, Deduct -1,973.54

01222300-0193 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.................c..... 12,921.46
For Equipment Without Operator, Deduct -8,506.66

01 22 23 00-0194 Steel Plates (01 22 23 00-0138)
Note: 3 day minimum.
0122 2300-0195 DAY 1"x4'x8' Steel Plate
01222300-0196 WK 1"x4'x8' Steel Plate
0122 2300-0197 MO 1"x4'x 8 Steel Plate
0122 2300-0198 DAY 1"x4'x10' Steel Plate
01222300-0199 WK 1"x4'x10' Steel Plate
01222300-0200 MO 1"x4'x10' Steel Plate
0122 2300-0201 DAY 1"x5'x 10" Steel Plate
01222300-0202 WK 1"x5'x10' Steel Plate
01222300-0203 MO 1"x5'x10' Steel Plate
0122 2300-0204 DAY 1"x6'x 8" Steel Plate
0122 2300-0205 WK 1"x6'x 8" Steel Plate
01222300-0206 MO 1"x6'x8' Steel Plate
0122 23 00-0207 DAY 1"x6'x 10' Steel Plate
01222300-0208 WK 1"x6'x 10" Steel Plate
01222300-0209 MO 1"x6'x10' Steel Plate
0122 2300-0210 DAY 1"x6'x 12" Steel Plate
01222300-0211 WK 1"x6'x12' Steel Plate

April 2016 copyright 2016 The Gordian Group, Inc.
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01222300-0212 MO 1"x6'x 12" Steel Plate
0122 2300-0213 DAY 1"x8'x10' Steel Plate
0122 2300-0214 WK 1"x8'x10' Steel Plate
01222300-0215 MO 1"x8'x10'Steel Plate
0122 2300-0216 DAY 1"x8' x12' Steel Plate
01222300-0217 WK 1"x8' x12' Steel Plate
01222300-0218 MO 1"x8' x12' Steel Plate
0122 2300-0219 DAY 1"x8'x16' Steel Plate
01222300-0220 WK 1"x8'x16' Steel Plate
01222300-0221 MO 1"x8'x16' Steel Plate
0122 2300-0222 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate

0.50
01222300-0223 EA Remove And Reset Trench Plate
01 22 23 00-0224 Street SWeeperS (0122 23 00-0138)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0225 DAY 8 Broom Sweeper With FUIl-TImeE OPEIALON ........cuiiuiiiirtieteitiee ettt ettt ettt eie et et e et eae e e e ese e s e et e e s eete e s eateaseeabaannenseans 586.03
For Equipment Without Operator, Deduct -322.67
0122 2300-0226 WK 8 Broom Sweeper With FUIl-TIME OPEIALOT .......cc.eetiiieieitieteete ettt ettt ettt e sbe e e see e e e te e e e sbeasnenteaneenseanee 2,327.36
For Equipment Without Operator, Deduct -1,613.36
0122 2300-0227 MO 8 Broom Sweeper With FUIl-TIME OPEIALOT .......co.eitiriieieiitet ettt ettt e e et e e e e te e e e sbeaseeateaseenseanee 9,219.08
For Equipment Without Operator, Deduct -6,954.16
01 22 2300-0228 DAY Self-Propelled Street Sweeper With Hopper And Full-Time OPEIatOr...........couiruiriirieeieeie ettt neean 773.98
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct
01222300-0229 WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -1,613.36
0122 2300-0230 MO Self-Propelled Street Sweeper With Hopper And Full-Time OPEIatOr...........cciriiitirieeieeiesieeee et 14,779.15
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -6,954.16
01 22 23 00-0231 Earthmoving Equipment o: 2223
01 22 23 00-0232 Skid-Steer Loaders (Bobcat) (01 22 23 00-0231)
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
0122 2300-0233 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator
For Equipment Without Operator, Deduct .
01222300-0234 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator..............ccccueeeeieeneineneisineeeeee
For Equipment Without Operator, Deduct
01222300-0235 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator..............cccouvereieineiieneieeseeeee
For Equipment Without Operator, Deduct
01222300-0236 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time OPerator..............cccouireirenerreeneieineseeees
For Equipment Without Operator, Deduct
01222300-0237 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator..
For Equipment Without Operator, Deduct
0122 2300-0238 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccccueririenenieenieieseseeneaens
For Equipment Without Operator, Deduct
0122 2300-0239 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............cccoeveiiririieneeieneeeseeeeens
For Equipment Without Operator, Deduct
0122 2300-0240 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............cccccueiirienesieenieieneseeneaens
For Equipment Without Operator, Deduct
0122 2300-0241 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccccueririenenieenieieeseeneaens
For Equipment Without Operator, Deduct
01222300-0242 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator....
For Equipment Without Operator, Deduct
01222300-0243 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccccoceeeirenerrennes
For Equipment Without Operator, Deduct
0122 2300-0244 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccccoceeevirinenrennnns
For Equipment Without Operator, Deduct
0122 2300-0245 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders
01222300-0246 WK Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 2300-0247 MO Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 23 00-0248 DAY Forklift Attachment For Skid-Steer Loaders
01222300-0249 WK Forklift Attachment For Skid-Steer Loaders
01222300-0250 MO Forklift Attachment For Skid-Steer Loaders
01222300-0251 DAY Backhoe Attachment For Skid-Steer Loaders
0122 2300-0252 WK Backhoe Attachment For Skid-Steer Loaders
0122 2300-0253 MO Backhoe Attachment For Skid-Steer Loaders
0122 23 00-0254 DAY Broom Attachment For Skid-Steer Loaders
01222300-0255 WK Broom Attachment For Skid-Steer Loaders
01222300-0256 MO Broom Attachment For Skid-Steer Loaders
0122 2300-0257 DAY 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders..
0122 2300-0258 WK 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders
01222300-0259 MO 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders..
01 22 23 00-0260 Bulldozers (0122 23 00-0231)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0261 DAY 70 HP, D3 Bulldozer With FUll-TIME OPEIALOL ........ccviiuiiuieteeiiete ettt ettt ettt ettt ae s e bt s e e st e b e ete e b eeteaseeabeanneneean 687.91
For Equipment Without Operator, Deduct -394.71
copyright 2016 The Gordian Group, Inc. April 2016
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0122 2300-0262 WK 70 HP, D3 Bulldozer With FUll-TIME OPEIALOT ..........ccutiiiiiiieeteete ettt ettt ettt ettt se et se et e abe e teeseeneaseeneateas 3,129.73
For Equipment Without Operator, Deduct -1,973.54
01222300-0263 MO 70 HP, D3 Bulldozer With FUll-TIME OPEIALOT .........c.eviuiiieieiiiteieit ettt ettt ettt se et e en et e et eee e eneeee 11,936.50
For Equipment Without Operator, Deduct -8,506.66

0122 2300-0264 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator.................
For Equipment Without Operator, Deduct

01222300-0265 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............
For Equipment Without Operator, Deduct

01222300-0266 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator....
For Equipment Without Operator, Deduct

0122 2300-0267 DAY 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0268 WK 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0269 MO 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0270 DAY 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0271 WK 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0272 MO 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0273 DAY 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0274 WK 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0275 MO 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0276 DAY 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0277 WK 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0278 MO 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0279 Motor SCraper(onzzaoorozm)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0280 DAY 11 CY Motor Scraper-Hauler With FUll-TImMe OPEIALOT .........c.oiuirieiririeiiiiiteeeie ettt en e aneas 1,721.41
For Equipment Without Operator, Deduct -394.71

01222300-0281 WK 11 CY Motor Scraper-Hauler With FUll-TimMe OPEIALOT .........c.oiuirieiiirieiiiiieeiieie ettt se et sn e eneae 7,280.35
For Equipment Without Operator, Deduct -1,973.54

01222300-0282 MO 11 CY Motor Scraper-Hauler With FUll-Time OPEIaLOr ...........couiiririiieiiieeeeiteeeet ettt 24,408.91
For Equipment Without Operator, Deduct -8,506.66

01 22 2300-0283 DAY 18 CY Motor Scraper-Hauler With FUll-TImME OPEIALON ...........couiriirtirieieeitete sttt ettt sttt e s sseenne e enenneas 2,257.55
For Equipment Without Operator, Deduct -394.71

0122 2300-0284 WK 18 CY Motor Scraper-Hauler With FUll-TIME OPEIALOF ...........coueriiitiriieie ettt sttt e e seenne e enenseas 9,424.88
For Equipment Without Operator, Deduct -1,973.54

01 222300-0285 MO 18 CY Motor Scraper-Hauler With FUll-TImME OPEIALOF ........c.cotiuirtiiieeieeieeie ettt e et eeesbeaneeneeans 30,860.68
For Equipment Without Operator, Deduct -8,506.66

0122 2300-0286 DAY 24 CY Motor Scraper-Hauler With FUll-TImME OPEIALON ..........ccueriiitieiieieeieete ettt sttt et et e s aseesnesseeeenneas 2,775.50
For Equipment Without Operator, Deduct -394.71

01222300-0287 WK 24 CY Motor Scraper-Hauler With FUll-Time OPEIaLOr ...........co.iiiiriiieiiieeeiteteee ettt sne et see e 11,487.63
For Equipment Without Operator, Deduct -1,973.54

01222300-0288 MO 24 CY Motor Scraper-Hauler With FUll-Time OPEIaLOr ...........cc.iuriiiiieirieieieeie ettt se e 37,039.84
For Equipment Without Operator, Deduct -8,506.66

01 22 23 00-0289 Hydraulic Excavators e 22 23 00-0231)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0290 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator BT TP PP PT PP P PPPPTPPPRPRIO 719.68
For Equipment Without Operator, Deduct -394.71

01222300-0291 WK 3/8 CY Hydraulic Excavator With FUll-Time OPEIAOr .........cccuiitiiiiteeiieieeieeate sttt ettt ettt e s seeseaseenesseanesseas 3,122.98
For Equipment Without Operator, Deduct -1,973.54

01222300-0292 MO 3/8 CY Hydraulic Excavator With FUll-Time OPEIALON ..........ccuiiuiiiiiieieeieeeeste ettt esse e eeesse e esteeseestaanneneeans 12,358.18
For Equipment Without Operator, Deduct -8,506.66

0122 2300-0293 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator .
For Equipment Without Operator, Deduct

01222300-0294 WK 1/2 CY Hydraulic Excavator With FUll-Time OPEIator...........cuiuiiuiiriiriiieiieteieiieiet ettt sneeeeeas 3,526.18
For Equipment Without Operator, Deduct -1,973.54

01222300-0295 MO 1/2 CY Hydraulic Excavator With FUll-Time OPEIator...........cuiiieiriiiieiriit ettt seeeeneee 13,971.00
For Equipment Without Operator, Deduct -8,506.66

01222300-0296 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0297 WK 5/8 CY Hydraulic Excavator With Full-Time Operator.............ccccoeurereirenenieineeenaeens
For Equipment Without Operator, Deduct

0122 2300-0298 MO 5/8 CY Hydraulic Excavator With Full-Time OPerator...........cccccveouereeiieneeiesieeeesieeeeneeas
For Equipment Without Operator, Deduct

0122 2300-0299 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0300 WK 3/4 CY Hydraulic Excavator With Full-Time OPerator.............cccuevueririeneriiesireresieeeeneeas

For Equipment Without Operator, Deduct -1,973.54
01222300-0301 MO 3/4 CY Hydraulic Excavator With Full-Time OPerator...........c.ccovevuereeieneniesieeresieeeeneeas ...14,500.59
For Equipment Without Operator, Deduct -8,506.66
April 2016 copyright 2016 The Gordian Group, Inc.
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01 22 23 00-0302
01 22 23 00-0303
01 22 23 00-0304
01 22 23 00-0305
01 22 23 00-0306
01 22 23 00-0307
01 22 23 00-0308
01 22 23 00-0309
01 22 23 00-0310
01 22 23 00-0311
01 22 23 00-0312
01 22 23 00-0313
01 22 23 00-0314
01 22 23 00-0315
01 22 23 00-0316
01 22 23 00-0317
01 22 23 00-0318
01 22 23 00-0319
01 22 23 00-0320
01 22 23 00-0321
01 22 23 00-0322
01 22 23 00-0323
01 22 23 00-0324
01 22 23 00-0325
01 22 23 00-0326
01 22 23 00-0327
01 22 23 00-0328
01 22 23 00-0329
01 22 23 00-0330
01 22 23 00-0331
01 22 23 00-0332
01 22 23 00-0333
01 22 23 00-0334
01 22 23 00-0335
01 22 23 00-0336
01 22 23 00-0337
01 22 23 00-0338
01 22 23 00-0339
01 22 23 00-0340
01 22 23 00-0341
01 22 23 00-0342
01 22 23 00-0343
01 22 23 00-0344
01 22 23 00-0345
01 22 23 00-0346
01 22 23 00-0347

01 22 23 00-0348
01 22 23 00-0349

01 22 23 00-0350

01 22 23 00-0351

DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct
WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct
DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct

WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct
MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct
DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator.

-8,506.66
....1,357.59

For Equipment Without Operator, Deduct
WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator

-394.71

For Equipment Without Operator, Deduct
MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct

DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct
DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct
WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct

MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct
DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct

DAY Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

WK Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

MO Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

DAY Thumbs Or Grapple Attachment For Hydraulic Excavators
WK Thumbs Or Grapple Attachment For Hydraulic Excavators

MO Thumbs Or Grapple Attachment For Hydraulic Excavators

DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
DAY 24" Compaction Wheel Attachment For Hydraulic Excavators

WK 24" Compaction Wheel Attachment For Hydraulic Excavators

MO 24" Compaction Wheel Attachment For Hydraulic Excavators
DAY 36" Compaction Wheel Attachment For Hydraulic Excavators

WK 36" Compaction Wheel Attachment For Hydraulic Excavators

MO 36" Compaction Wheel Attachment For Hydraulic Excavators
DAY 48" Compaction Wheel Attachment For Hydraulic Excavators

WK 48" Compaction Wheel Attachment For Hydraulic Excavators
MO 48" Compaction Wheel Attachment For Hydraulic Excavators

Gradall, Telescopic Hydraulic Excavators e: 2 2 oo.0zan
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

.................... 1,657.80

DAY Gradall, Telescopic Hydraulic Excavator With Full-Time Operator
For Track Gradall, Add
For Equipment Without Operator, Deduct

copyright 2016 The Gordian Group, Inc.
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0122 2300-0352 WK Gradall, Telescopic Hydraulic Excavator With FUll-Time OPEIatOr ..........cc.eeuiriiiiiaiieiieiieeeeie ettt neeas 5,290.30
For Track Gradall, Add 398.01
For Equipment Without Operator, Deduct -1,973.54
01222300-0353 MO Gradall, Telescopic Hydraulic Excavator With FUll-TIme OPErator ............cceieueoiiiriinieiniesieieeeseeeeieseeeseeseeeeeeseeeenees 18,629.58
For Track Gradall, Add 1,214.75
For Equipment Without Operator, Deduct -8,506.66

01 22 23 00-0354 Road Graders (01 22 23 00-0231)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0355 DAY 60 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct
01222300-0356 WK 60 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct
0122 2300-0357 MO 60 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct
012223 00-0358 DAY 80 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct
0122 2300-0359 WK 80 HP Road Grader With Full-Time Operator-...
For Equipment Without Operator, Deduct
0122 2300-0360 MO 80 HP Road Grader With Full-Time Operator-...
For Equipment Without Operator, Deduct
0122 2300-0361 DAY 130 HP Road Grader With Full-Time Operator..........
For Equipment Without Operator, Deduct
0122 2300-0362 WK 130 HP Road Grader With Full-Time Operator ..
For Equipment Without Operator, Deduct
0122 2300-0363 MO 130 HP Road Grader With Full-Time Operator ..........
For Equipment Without Operator, Deduct

01 22 23 00-0364 Loader-Backhoes With Standard Bucket o1 2223 00021

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0365 DAY 1/2To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time OpPerator.............ccceueuereseeniearenieaeeneanns 788.14
For Equipment Without Operator, Deduct -394.71

0122 2300-0366 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator.............cccccuereaienenreneneenenenas 2,907.93
For Equipment Without Operator, Deduct -1,973.54

...10,705.64

0122 2300-0367 MO 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operatol
For Equipment Without Operator, Deduct

0122 2300-0368 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator.............ccccueiirierenienesiesieseeseseeieaes
For Equipment Without Operator, Deduct

0122 2300-0369 WK 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator...
For Equipment Without Operator, Deduct

01222300-0370 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0371 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............c.ccceoueirienrrineeneeineneieeens
For Equipment Without Operator, Deduct .

01222300-0372 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............cccccuverueririneninineneiaeens
For Equipment Without Operator, Deduct

01222300-0373 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............cccccueerueinenueineneeiaens
For Equipment Without Operator, Deduct

01 22 2300-0374 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..
For Equipment Without Operator, Deduct

0122 2300-0375 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0376 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.
For Equipment Without Operator, Deduct

01 22 23 00-0377 Heavy Duty Construction Loaders o1 2225 c002s1
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0378 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With FUll-Time OPerator.............ccccureoueirenieiienieieiseeseeeeeeseeeaeen 880.49
For Track Loader Instead Of Rubber Tire, Add
For Equipment Without Operator, Deduct
0122 2300-0379 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator............cccooueruerierienreieneeeseeeseeeeneeas
For Track Loader Instead Of Rubber Tire, Add
For Equipment Without Operator, Deduct
01222300-0380 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ...
For Track Loader Instead Of Rubber Tire, Add
For Equipment Without Operator, Deduct
01222300-0381 DAY 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Track Loader Instead Of Rubber Tire, Add
For Equipment Without Operator, Deduct

0122 2300-0382 WK 3CY, 135 HP, Heavy Duty Construction Loader With FUll-Time OPEIator..........c.cciruiriirierienienieeeeieeieeeese e 4,335.17
For Track Loader Instead Of Rubber Tire, Add 472.33
For Equipment Without Operator, Deduct -1,973.54
01222300-0383 MO 3CY, 135 HP, Heavy Duty Construction Loader With FUll-TIime OPErator.............cccoueirerieinenieisieneeisieseeeeeeseeeeees 14,485.46
For Track Loader Instead Of Rubber Tire, Add 1,195.76
For Equipment Without Operator, Deduct -8,506.66
01222300-0384 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............ccceeeueirerieieenieieeiseeseeieaeeseeeenens 1,373.74
For Track Loader Instead Of Rubber Tire, Add 195.81
For Equipment Without Operator, Deduct -394.71
0122 2300-0385 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time OPerator.............cccoueruerierieneeieneeieseeeseeeeseeas 4,574.32
For Track Loader Instead Of Rubber Tire, Add 520.16
For Equipment Without Operator, Deduct -1,973.54
April 2016 copyright 2016 The Gordian Group, Inc.
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01222300-0386 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cccueruieiriierriieeneeieseeeeseeeeeeas 15,083.34
For Track Loader Instead Of Rubber Tire, Add 1,315.34
For Equipment Without Operator, Deduct -8,506.66
0122 2300-0387 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With FUll-Time OPErator ............cccccueeueirieniireienieieeeeeeeeeseeeneees 1,620.36
For Track Loader Instead Of Rubber Tire, Add 245.13
For Equipment Without Operator, Deduct -394.71
0122 2300-0388 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cocueeuiririeerriieenreeeseeeeseeeeneea 10,194.39
For Track Loader Instead Of Rubber Tire, Add 1,644.17
For Equipment Without Operator, Deduct -1,973.54
01222300-0389 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............ccccueererieineneeiseneieeseeeeeeees 16,727.51
For Track Loader Instead Of Rubber Tire, Add 1,644.17
For Equipment Without Operator, Deduct -8,506.66

01222300-0390 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ...
For Track Loader Instead Of Rubber Tire, Add
For Equipment Without Operator, Deduct

01222300-0391 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator .............cccerueririenenienieeieesie e seeneenees
For Track Loader Instead Of Rubber Tire, Add
For Equipment Without Operator, Deduct

01222300-0392 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............cccoueereoieirenieineneeeeseneeeees 30,777.69
For Track Loader Instead Of Rubber Tire, Add 4,454.21
For Equipment Without Operator, Deduct -8,506.66
0122 2300-0393 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPerator.............ccoccoeireriereeneieineeseeeeeees 6,440.70
For Track Loader Instead Of Rubber Tire, Add 1,209.20
For Equipment Without Operator, Deduct -394.71
01222300-0394 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With FUll-Time OPerator............ccccecueeiriienieieeneeeeseeeeseeeeseeas 21,606.22
For Track Loader Instead Of Rubber Tire, Add 3,926.54
For Equipment Without Operator, Deduct -1,973.54
01222300-0395 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator............c.ccceereoirineereeiseeneeneeseeeeneees 62,011.02
For Track Loader Instead Of Rubber Tire, Add 10,700.87
For Equipment Without Operator, Deduct -8,506.66

01 22 23 00-0396 Portable Sediment Tank(mzzzsoorozan
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0397 WK Portable Sediment Tank ....100.09
01222300-0398 MO Portable Sediment Tank

....293.59

01 22 23 00-0399 Shoring(mzzzsoorozan

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0400 Aluminum Hydraulic Shoring(mzzzaoo-oseg)
Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.
01222300-0401 WK 2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring....
Note: Up to 88" spread width.

0122 2300-0402 MO 2'Rails, 1 Cylinder, Aluminum HydrauliC SROTNG ......cc..oouiiiiiiii ettt e et e e et e eneanneas 88.99
Note: Up to 88" spread width.

0122 2300-0403 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOTING..........cc.oiiiiiiiiiiei et 40.47
Note: Up to 88" spread width.

0122 2300-0404 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOTING..........cc.tiiiiiiiiiiee et 119.38
Note: Up to 88" spread width.

0122 2300-0405 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOTING..........cc.oiiiiiiiiiiiie et 75.05

Note: Up to 88" spread width.
01222300-0406 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring
Note: Up to 88" spread width.
0122 2300-0407 EA Set-up And Remove Aluminum Hydraulic Shores, 1 Cylinder
0122 2300-0408 EA Set-up And Remove Aluminum Hydraulic Shores, 2 Cylinder:
0122 2300-0409 EA Set-up And Remove Aluminum Hydraulic Shores, 3 Cylinder:

01 22 23 00-0410 Trench Boxes/Trench Shields o122 23 000031

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
01222300-0411 WK 4'x6' Trench Box With Up To 48" Spreaders
01222300-0412 MO 4'x6' Trench Box With Up To 48" Spreaders
0122 2300-0413 WK 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0414 MO 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0415 WK 8'x6' Trench Box With Up To 48" Spreaders
0122 2300-0416 MO 8'x6' Trench Box With Up To 48" Spreaders
0122 2300-0417 WK 4'x 8' Trench Box With Up To 48" Spreaders
01222300-0418 MO 4'x 8 Trench Box With Up To 48" Spreaders
01222300-0419 WK 6'x 8 Trench Box With Up To 48" Spreaders
01222300-0420 MO 6'x 8 Trench Box With Up To 48" Spreaders
0122 2300-0421 WK 8'x 8' Trench Box With Up To 48" Spreaders
0122 2300-0422 MO 8'x 8' Trench Box With Up To 48" Spreaders
0122 2300-0423 WK 4'x10' Trench Box With Up To 48" Spreaders
0122 2300-0424 MO 4'x10' Trench Box With Up To 48" Spreaders
01222300-0425 WK 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0426 MO 6'x 10" Trench Box With Up To 48" Spreaders
0122 2300-0427 WK 8'x 10" Trench Box With Up To 48" Spreaders
0122 2300-0428 MO 8'x10' Trench Box With Up To 48" Spreaders
0122 2300-0429 WK 4'x12' Trench Box With Up To 48" Spreaders
0122 2300-0430 MO 4'x12' Trench Box With Up To 48" Spreaders
0122 2300-0431 WK 6'x12' Trench Box With Up To 48" Spreaders

copyright 2016 The Gordian Group, Inc. April 2016
Page 01 - 12 Arlington County, Mechancal




General Requirements 01
lhf- Price And Payment Procedures 01 20 S

Unit Prices 0122

ARLINGTON

VYIRGINIA

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

..864.27
..366.66
..1,099.98

0122 2300-0432 MO 6'x12' Trench Box With Up To 48" Spreaders
0122 2300-0433 WK 8'x12' Trench Box With Up To 48" Spreaders
0122 2300-0434 MO 8'x12' Trench Box With Up To 48" Spreaders
0122 2300-0435 WK 4'x14' Trench Box With Up To 48" Spreaders
01222300-0436 MO 4'x 14' Trench Box With Up To 48" Spreader:
0122 2300-0437 WK 6'x 14' Trench Box With Up To 48" Spreader:
01222300-0438 MO 6'x 14' Trench Box With Up To 48" Spreader:
0122 2300-0439 WK 8'x14' Trench Box With Up To 48" Spreaders
0122 2300-0440 MO 8'x14' Trench Box With Up To 48" Spreaders
0122 2300-0441 WK 4'x16' Trench Box With Up To 48" Spreaders
0122 2300-0442 MO 4'x16' Trench Box With Up To 48" Spreaders
0122 2300-0443 WK 6'x 16' Trench Box With Up To 48" Spreader:
0122 2300-0444 MO 6'x 16' Trench Box With Up To 48" Spreader:
01222300-0445 WK 8'x16' Trench Box With Up To 48" Spreader:
0122 2300-0446 MO 8'x16' Trench Box With Up To 48" Spreaders
01 22 2300-0447 WK 4'x20' Trench Box With Up To 48" Spreaders
0122 2300-0448 MO 4'x20' Trench Box With Up To 48" Spreaders
0122 2300-0449 WK 6'x20' Trench Box With Up To 48" Spreaders
01222300-0450 MO 6'x 20" Trench Box With Up To 48" Spreader:
01222300-0451 WK 8'x 20" Trench Box With Up To 48" Spreader:
01222300-0452 MO 8'x 20" Trench Box With Up To 48" Spreader:
0122 2300-0453 WK 4'x24' Trench Box With Up To 48" Spreaders
0122 2300-0454 MO 4'x24' Trench Box With Up To 48" Spreaders
0122 2300-0455 WK 6'x24' Trench Box With Up To 48" Spreaders
0122 2300-0456 MO 6'x 24' Trench Box With Up To 48" Spreaders
0122 2300-0457 WK 8'x 24' Trench Box With Up To 48" Spreader:
0122 2300-0458 MO 8'x 24' Trench Box With Up To 48" Spreader:
012223 00-0459 WK For Spreaders >48" T0 84", Add..........ccccooviiiiiiiiiiiccsccccc e
0122 2300-0460 MO For Spreaders >48" T0 84", AQd........c.ocouiiiiiiiiiieie e
0122 2300-0461 WK For Spreaders >84" To 120", Add
0122 2300-0462 MO For Spreaders >84" To 120", Add
01 22 2300-0463 WK For Spreaders >120", Add
0122 2300-0464 MO For Spreaders >120", Add
01 22 23 00-0465 WK 8'x4' Manhole Box

0122 23 00-0466 MO 8'x 4' Manhole Box

0122 2300-0467 WK 8'x 8 Manhole Box
01222300-0468 MO 8 x 8 Manhole Box

..392.85
..1,178.55

01 22 23 00-0469 Trenchers (01 22 23 00-0231)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0470 DAY 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0471 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0472 MO 4" Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0473 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0474 WK 5 Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0475 MO 5 Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0476 Heavy Equipment Mats (01 22 23 00-0231)
Note: Rental price per mat. Excludes mobilization and demobilization. See CSI section 01 71 13 00-0001 for
equipment delivery, pickup, mobilization and demobilization.

01222300-0477 Day 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0478 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0479 MO 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0480 Day 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat

0122 2300-0481 WK 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat

0122 2300-0482 MO 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat

0122 2300-0483 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0484 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0485 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0486 Day 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0487 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0488 MO 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0489 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0490 WK 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0491 MO 20" Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0492 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0493 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0494 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0495 Day 12'Width x 4'Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0496 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0497 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0498 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0499 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0500 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
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0122 2300-0501 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0502 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0503 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0504 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0505 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0506 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0507 Day 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0508 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0509 MO 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0510 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0511 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0512 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

0122 2300-0513 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) 9.62
01222300-0514 WK 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) 24.05
01222300-0515 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) 72.15
0122 2300-0516 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 11.50
0122 2300-0517 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 28.75
01222300-0518 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 86.25
01222300-0519 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 13.13
0122 2300-0520 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 32.83
0122 2300-0521 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 98.50
01222300-0522 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 14.00
01222300-0523 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 35.00
0122 2300-0524 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 105.00
0122 2300-0525 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 16.00
01222300-0526 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 40.00
0122 2300-0527 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 120.00
0122 2300-0528 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 18.39
01222300-0529 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 45.97
01222300-0530 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 137.90
01222300-0531 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 14.15
0122 2300-0532 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 35.37
0122 2300-0533 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 106.10
01222300-0534 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 19.15
01222300-0535 WK 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 47.88
0122 2300-0536 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 143.65
0122 2300-0537 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 16.56
0122 2300-0538 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 41.40
01222300-0539 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 124.20
0122 2300-0540 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 27.62
0122 2300-0541 WK 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 69.05
01222300-0542 MO 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 207.14
0122 2300-0543 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 29.44
0122 2300-0544 WK 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 73.60
0122 2300-0545 MO 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 220.80

01 22 23 00-0546 Electrical Equipment o: 229
01 22 23 00-0547 Trlpod Mounted FlOOdllghtS (0122 23 00-0546)

Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-0548 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........cccceeiriiiiiiniiiirees
01222300-0549 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........cccceviririininenieinns
01222300-0550 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccccceviiineiinineniiinns
0122 2300-0551 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0552 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0553 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01 22 2300-0554 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0555 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0556 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

01 22 23 00-0557 Trailer Mounted FlOOdllghtS (0122 23 00-0546)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0558 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower
0122 2300-0559 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower
01222300-0560 MO 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ....

01 22 23 00-0561 Generator Sets (1 22 23 00-0s46)
01 22 23 00-0562 Portable, Gas Or Diesel Powered Generator Sets (12223 o0.0s61)

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSl section 01 22 23 00-0645 for reimbursable fuel fees.
01 22 23 00-0563 DAY 3.6 KW, 8 HP Gas Powered Generator Set..
For LP Or NG Gas, Add
0122 2300-0564 WK 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add
012223 00-0565 MO 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add
01 22 23 00-0566 DAY 5 KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add
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0122 23 00-0567 WK 5KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add

0122 2300-0568 MO 5 KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add

0122 23 00-0569 DAY 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0570 WK 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0571 MO 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 23 00-0572 DAY 10 KW, 18 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add

012223 00-0573 WK 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

012223 00-0574 MO 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

01 22 23 00-0575 Towable, Diesel Powered Generator Sets o1 2223 so.0s61)
Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI
section 01 22 23 00-0645 for reimbursable fuel fees.

0122 2300-0576 DAY 20 KW, 60 Hertz Diesel Powered Generator Set.............cccoiiuiiiiiiiiciiiiiisicc st 182.37
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

0122 2300-0577 WK 20 KW, 60 Hertz Diesel Powered Generator Set..............ccciiuiiiiiiiiciiiiisc s 476.80
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

012223 00-0578 MO 20 KW, 60 Hertz DieSel POWEIEA GENEIAIOT SEL.........coiiiiuiiieeiiiiieeeeeeeiteeeeeeeiaeeeeeaetaeeeeaasaeeaeeaaasaeaaeeaassssaeaaasssseeaaannens 1,298.97
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

01 22 23 00-0579 DAY 40.0 KW, 60 Hertz DiesSel POWEIEd GENEIAIOI S ........ccoiiiiuiiiieeeeiieie e e eeiieee e e e eitaeee e e e e ettee e e e e etaaeaeeaaaaaseeaaaasaaaeaaanaasaeeaaannens 203.54
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

012223 00-0580 WK 40.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50%
gallons per hour.

0122 2300-0581 MO 40.0 KW, 60 Hertz Diesel Powered GENErator Set.............cccoviuiuriiiiiiiiiiiiiesisicice st ,

Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

01 2223 00-0582 DAY 70.0 KW, 60 Hertz DiesSel POWEIEA GENEIAIOI S ........ccoiiiiuiiieeeeeiieie e e eeiitee e e e ettt ee e e e e ettaee e e s etaaeeeeaeaaaaeeeasaaaesaeasanaasaeeaaannens 266.54
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

0122 2300-0583 WK 70.0 KW, 60 Hertz Diesel Powered GENEIAtor SEt.............cciuiiiiiiriiiiiiiiieieeie st 597.70
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

0122 2300-0584 MO 70.0 KW, 60 Hertz Diesel Powered GENErator Set.............cccoviuiuiiiiiiiiiiiiiiinicc s 1,659.82
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

01 22 2300-0585 DAY 100.0 KW, 60 Hertz Diesel POWEred GENEIALOr SOl ........cocuiiuiiiiiiriieieeitete ettt ettt eeste et et e s teaseenteaseesseaseenneanes 335.20
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

0122 2300-0586 WK 100.0 KW, 60 Hertz Diesel POWEred GENEIALON ST ........cccuiiuiiiiiiriieieeiteie ettt ettt ettt ste et se e teaseenteaseenseaseenneanes 739.05
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

0122 2300-0587 MO 100.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% oal
gallons per hour.

01 22 2300-0588 DAY 120.0 KW, 60 Hertz Diesel POWEred GENEIALOr ST ........cocuiiuiiiiitieiieieeiteie ettt ettt sbe e steaseesteaseenteaseenseaseenneanes 345.29
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0589 WK 120.0 KW, 60 Hertz Diesel Powered GENEIator SEt............cccciiiiiiriiiiiiiiiieiceiesissses s 795.58
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gaIIons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0590 MO 120.0 KW, 60 Hertz Diesel Powered GENErator Set.............cccouiuiuiiiiiiiiiiiiiiiinicce s 2,451.37
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0591 DAY 150.0 KW, 60 Hertz Diesel POWEred GENEIALON ST ........cocuiiuiiiiitiriieieeitete ettt ettt ste et e seesteaseenteaseenseaseenneanes 355.39
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gaIIons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0592 WK 150.0 KW, 60 Hertz Diesel Powered GENErator SEt.............ccciiiiiiriciiiiiiiieiciieisisssissess s 848.08
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gaIIons per hour, 50% load - 6.5
gallons per hour.

01 222300-0593 MO 150.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........cc.iiiiiitiiiiiieiieie ettt ettt ettt e s aseeneeseenenteas 2,798.68
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0594 DAY 175.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gaIIons per hour, 50%
gallons per hour.

0122 2300-0595 WK 175.0 KW, 60 Hertz Diesel Powered GENErator SEt............ccciiiiiiriiiiiiiiieiceicisisssisiese s 885.24
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gaIIons per hour, 50% load - 8.9
gallons per hour.
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01222300-0596 MO 175.0 KW, 60 Hertz Diesel Powered GENerator SEt............ccoiiiiiiiiiiiiiiiieiiii e 2,940.03

Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour

01 22 23 00-0597 DAY 250.0 KW, 60 Hertz Diesel Powered GENErator St ............cccciiiiiiiriiiiiiiiieiciicisesee s 484.62
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

0122 2300-0598 WK 250.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........ciiiiuiiiiiieiiiieeti ettt ettt ste et et e sbe e enteaneenneanes 1,239.82
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

0122 2300-0599 MO 250.0 KW, 60 Hertz Diesel Powered GENErator Set............cccioiiiiiriiiiiiiiieiciiiseses s 3,271.18
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

01 22 23 00-0600 DAY 300.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50%
gallons per hour.

0122 2300-0601 WK 300.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........ciuiiuiiuiiiiiiieieeteee ettt ettt see et et este e enteaseenneanes 1,332.70
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

0122 2300-0602 MO 300.0 KW, 60 Hertz Diesel Powered GENErator Set.............ccciiiiiiriiiiiiiieiciiisesee st 3,634.65
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

01 22 23 00-0603 DAY 350.0 KW, 60 Hertz Diesel Powered GENErator Set............cccciiiiiiiriiiiiiiiieecicsieise s 775.39
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3
gallons per hour.

0122 2300-0604 WK 350.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........ciiiuiiiiiiiiieieeti ettt ste et esbe e enteaseenneanes 1,744.63
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gaIIons per hour, 50% load - 18.3
gallons per hour.

012223 00-0605 MO 350.0 KW, 60 Hertz Diesel Powered GENErator Set............ccoiiiiiiiriiiiiiiiieciiisisee i 4,652.35
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gaIIons per hour, 50% load - 18.3
gallons per hour.

01 22 2300-0606 DAY 400.0 KW, 60 Hertz Diesel POWEred GENEIALON SEL .........coiuiiiiiiiiiietieiiet et ettt ettt e et s e te e e e te e e e steaseesbeannennean 827.89
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

01 22 2300-0607 WK 400.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gaIIons per hour, 50%
gallons per hour.

012223 00-0608 MO 400.0 KW, 60 Hertz Diesel Powered GENErator Set............ccciiiiiiriiiiiiiiieciiisises s
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

01 22 2300-0609 DAY 500.0 KW, 60 Hertz Diesel POWEred GENEIALON ST .........cccuiiiiitieiiitieiiet ettt ettt s et e e e ste e e e steaseesbeannenneans 924.01
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7
gallons per hour.

0122 2300-0610 WK 500.0 KW, 60 Hertz Diesel Powered GENErator Set.............cccioiiiiiiiiiiiiiieiciiisieee s 2,100.02
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gaIIons per hour, 50% load - 23.7
gallons per hour.

0122 2300-0611 MO 500.0 KW, 60 Hertz Diesel Powered GENErator Set............ccooiiiiiiiriiiiiiiieiciisissss e 6,300.06
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7
gallons per hour.

0122 2300-0612 DAY 750.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .......c.coiiiuiiiiiieiieieetieee ettt ettt ettt ste et et e ste e enteaneenneanes 1,292.32
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

0122 2300-0613 WK 750.0 KW, 60 Hertz Diesel Powered GENErator Set............cccioiiiiiriiiiiiiieiciiisicss s 3,230.80
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gaIIons per hour, 50% load - 28.8
gallons per hour.

0122 2300-0614 MO 750.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50%
gallons per hour.

0122 2300-0615 EA Up To 300 KW Generator Set Delivery, Set-Up, TeSting AN PICK-UD .......cc.triiiiriiieiiiieeee et 526.84

0122 2300-0616 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And PiCK-UP..........couiriiiiriiiieiieeieiee e 811.37

...549.24

...9,692.40

01 22 23 00-0617 Cabling For Generator Sets o1 2223000561
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-0618 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set...
01 222300-0619 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set.
012223 00-0620 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set...
012223 00-0621 DAY 50', 4/0 Cable With Camlock Ends For Generator Set
0122 2300-0622 WK 50, 4/0 Cable With Camlock Ends For Generator Set
0122 2300-0623 MO 50, 4/0 Cable With Camlock Ends For Generator Set

01 22 23 00-0624 Resistive Loadbanks (0122 23 00-0561)
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0645 for
reimbursable fuel fees.
01 22 2300-0625 DAY 100 KW A/C Resistive LOAadbDanK.............ccecuiiiiiiiniiiiiiieeesiieiesieeie s
0122 2300-0626 WK 100 KW A/C Resistive Loadbank
0122 2300-0627 MO 100 KW A/C Resistive Loadbank
0122 23 00-0628 DAY 650 KW A/C Resistive Loadbank
0122 2300-0629 WK 650 KW A/C Resistive Loadbank
0122 2300-0630 MO 650 KW A/C Resistive Loadbank

01 22 23 00-0631 Sub-Distribution Panels (Spider Box) o: 22 23 00561

Note: Includes delivery to job site and pick-up when complete.
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0122 2300-0632 DAY Sub-Distribution Panel (Spider Box)
0122 2300-0633 WK Sub-Distribution Panel (Spider Box)
01222300-0634 MO Sub-Distribution Panel (Spider Box)

01 22 23 00-0635 Portable Distribution Panels (0122 23 00-0561)

Note: Includes delivery to job site and pick-up when complete.
0122 2300-0636 DAY 200 Amp Spider Box Feeder Panel ..
0122 2300-0637 WK 200 Amp Spider Box Feeder Panel ..
0122 2300-0638 MO 200 Amp Spider Box Feeder Panel ..
0122 2300-0639 DAY 100 Amp Quad Box Panel
0122 2300-0640 WK 100 Amp Quad Box Panel
0122 2300-0641 MO 100 Amp Quad Box Panel
0122 2300-0642 DAY 200 Amp Quad Box Panel
0122 2300-0643 WK 200 Amp Quad Box Panel
0122 2300-0644 MO 200 Amp Quad Box Panel

01 22 23 00-0645 Fuel Reimbursement For Generators (1 z 23 oo.0se1)

01 222300-0646 EA Fuel REIMDUISEMENT FOI GENETALOIS ......cuiiutitiiutiettett et ete ettt e st eae e st eae et e e se et e es e e b e eseeas e b e es s et e ess et e eseembeese et eabeenneabaannenneas 1.00
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

01 22 23 00-0647 Space Heaters (01 22 23 00-0546)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0648 DAY 150,000 BTU/Hour Space Heater
01222300-0649 WK 150,000 BTU/Hour Space Heater
0122 2300-0650 MO 150,000 BTU/Hour Space Heater
01 22 2300-0651 DAY 500,000 BTU/Hour Space Heater
0122 2300-0652 WK 500,000 BTU/Hour Space Heater
0122 2300-0653 MO 500,000 BTU/Hour Space Heater

01 22 23 00-0654 General Equipment 22
01 22 23 00-0655 Jacks And BraCing(onzzaoorossA)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0656 Manual HydrauIiC Jacks (0122 23 00-0655)

0122 23 00-0657 DAY 12 Ton Manual Hydraulic Bottle Jack .....
0122 2300-0658 WK 12 Ton Manual Hydraulic Bottle Jack ..
01222300-0659 MO 12 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0660 DAY 20 Ton Manual Hydraulic Bottle Jack
0122 2300-0661 WK 20 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0662 MO 20 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0663 DAY 50 Ton Manual Hydraulic Bottle Jack
0122 2300-0664 WK 50 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0665 MO 50 Ton Manual Hydraulic Bottle Jack ..
012223 00-0666 DAY 100 Ton Manual Hydraulic Bottle Jack
0122 2300-0667 WK 100 Ton Manual Hydraulic Bottle Jack
0122 2300-0668 MO 100 Ton Manual Hydraulic Bottle Jack

01 22 23 00-0669 Manual Screw Jacks (01 22 23 00-0655)
0122 23 00-0670 DAY 10 To 20 Ton Manual Screw Jack
01222300-0671 WK 10 To 20 Ton Manual Screw Jack
01222300-0672 MO 10 To 20 Ton Manual Screw Jack

01 22 23 00-0673 Pressure Washers e1222 000ss0)

Note: Includes full-time operator, delivery, set-up, and removal.

0122 2300-0674 DAY 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0675 WK 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0676 MO 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0677 DAY 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0678 WK 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0679 MO 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0680 DAY 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0681 WK 3,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct -1,544.29
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0122 2300-0682 MO 3,000 PSI Pressure Washer With FUll-TIMeE OPEIALOr ..........ccueiiiiiiiiieitieeeeie ettt e e ne e enneanee 7,172.65
For Equipment Without Operator, Deduct -6,656.43

0122 2300-0683 DAY 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0684 WK 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0685 MO 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0686 DAY 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0687 WK 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0688 MO 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0689 DAY 5,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0690 WK 5,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct -1,544.29
0122 2300-0691 MO 5,000 PSI Pressure Washer With Full-Time Operator . ....7,590.55
For Equipment Without Operator, Deduct -6,656.43
01 22 23 00-0692 Confined Space Entry Equipment o1 22 2s ooosss
Note: Includes delivery, set-up, and removal.
0122 2300-0693 DAY Ventilation Equipment FOr CONfINEO SPACE ........couiiiuiiiiiiiitietiieii ettt et b et ettt e et ebe e e e aneee 42.00
Note: Includes electric or gas blower and ventilation duct up to 25'".
0122 2300-0694 WK Ventilation EqUipMent FOr CONfINEA SPACE ........oiuiiiiiiiiiiti ettt ettt et et e b e et e et e bt e e esbeannennean 126.00
Note: Includes electric or gas blower and ventilation duct up to 25'".
0122 2300-0695 MO Ventilation EqUipMent FOr CONMINEA SPACE .........oiuiiiiiiiiiti ettt ettt ettt et et e et e e be e e eabeannennean 376.00

Note: Includes electric or gas blower and ventilation duct up to 25'".

01 22 23 00-0696 Material Handling Equipment o 2229
01 22 23 00-0697 Truck Mounted Hydraulic Cranes c: 22 2s aoosse)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0698 DAY 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0699 WK 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0700 MO 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0701 DAY 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0702 WK 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0703 MO 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0704 DAY 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0705 WK 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0706 MO 14 To 15 Ton Lift Hydraulic Crane With FUll-TiIMe OPEIatOr ..........cc.etiuirieieiiieieii ettt 12,906.33
For Equipment Without Operator, Deduct -8,506.66

0122 2300-0707 DAY 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0708 WK 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0709 MO 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0710 DAY 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0711 WK 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0712 MO 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0713 DAY 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0714 WK 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0715 MO 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0716 DAY 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0717 WK 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0718 MO 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0719 DAY 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0720 WK 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0721 MO 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
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0122 2300-0722 DAY 70 To 75 Ton Lift Hydraulic Crane With FUll-Time OPEIator ..........ccueiietiiiiieiiieieeit ettt ae e e e 1,738.01
For Equipment Without Operator, Deduct -394.71

01222300-0723 WK 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0724 MO 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0725 DAY 90 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0726 WK 90 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0727 MO 90 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0728 DAY 100 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0729 WK 100 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01 222300-0730 MO 100 Ton Lift Hydraulic Crane With FUll-Time OPEIATON ........cc.eitiiiitieieeieee ettt ie e e se e ste e e steanneneeans 24,907.13
For Equipment Without Operator, Deduct -8,506.66

01 22 23 00-0731 Cranes, Mechanical, Cable Controlled Lattice Boom, Truck Mounted : 22 2o
0696)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0732 DAY 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0733 WK 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0734 MO 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0735 DAY 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0736 WK 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0737 MO 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0738 DAY 125 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0739 WK 125 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0740 MO 125 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0741 DAY 150 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0742 WK 150 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0743 MO 150 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 2300-0744 DAY 250 Ton Lift Mechanical Crane With FUll-TImMeE OPEIator............ccuiiiiieieeieieeieeee ettt sttt sseenae e eneseeas 3,071.96
For Equipment Without Operator, Deduct -394.71

0122 2300-0745 WK 250 Ton Lift Mechanical Crane With FUll-TiMe OPEIator...........couiiiiiiaiiieeieeteeie ettt et eee st aneeneean 11,521.76
For Equipment Without Operator, Deduct -1,973.54

0122 2300-0746 MO 250 Ton Lift Mechanical Crane With Full-Time Operator ...37,151.32

For Equipment Without Operator, Deduct -8,506.66

01 22 23 00-0747 DAY 300 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0748 WK 300 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0749 MO 300 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0750 DAY 500 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0751 WK 500 Ton Lift Mechanical Crane With FUll-Time OPEIator............ceiiiiiiiiiieieieee ettt 22,740.92
For Equipment Without Operator, Deduct -1,973.54

01222300-0752 MO 500 Ton Lift Mechanical Crane With FUll-Time OPEIator............cciiiiiiiiiieirieei et 70,813.48
For Equipment Without Operator, Deduct -8,506.66

01 22 23 00-0753 Telescopic Boom, Hi-Reach, Rough Terrain Construction ForkIifts 12 2s oo.sse)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0754 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0755 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0756 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 23 00-0757 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0758 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0759 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0760 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...

For Equipment Without Operator, Deduct

0122 2300-0761 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............ccccccceveeen. 2,857.92
For Equipment Without Operator, Deduct -1,613.36
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0122 2300-0762 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............cccccccveeenes 9,875.66
For Equipment Without Operator, Deduct -6,954.16
012223 00-0763 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............c.ccccceveuenne. 936.19
For Equipment Without Operator, Deduct -322.67
01222300-0764 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator................cccc..... 3,208.50
For Equipment Without Operator, Deduct -1,613.36
01222300-0765 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............ccc....... 10,693.68
For Equipment Without Operator, Deduct -6,954.16

01 22 23 00-0766 Straight Mast, Rough Terrain Construction ForkIifts o1 22 2 oo.see)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0767 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccueeireriereriienieeeseeeeneens 611.31
For Equipment Without Operator, Deduct -322.67
For Propane Instead Of Gas Or Diesel, Add 57.73
01222300-0768 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoeireinineriiineeeees 2,401.58
For Equipment Without Operator, Deduct -1,613.36
For Propane Instead Of Gas Or Diesel, Add 157.64

0122 2300-0769 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0770 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0771 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator

For Equipment Without Operator, Deduct -1,613.36

For Propane Instead Of Gas Or Diesel, Add 165.94
0122 2300-0772 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator............cceeveriererieeneeieneseeneenens 8,853.14

For Equipment Without Operator, Deduct -6,954.16

For Propane Instead Of Gas Or Diesel, Add 379.80
0122 2300-0773 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccuerirerieeririieniereseaeeneens 708.31

For Equipment Without Operator, Deduct -322.67

For Propane Instead Of Gas Or Diesel, Add 77.13
01222300-0774 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveireinineriinceeees 2,670.94

For Equipment Without Operator, Deduct -1,613.36

For Propane Instead Of Gas Or Diesel, Add 211.52
0122 2300-0775 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cceiveriereriieneeieneseenenens 9,379.00

For Equipment Without Operator, Deduct -6,954.16

For Propane Instead Of Gas Or Diesel, Add 484.97

01222300-0776 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............c.ccceouvereiienerieineneene
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0777 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator...
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0778 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccccecuererieneaieniaienenes
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0779 DAY 12,000 To 14,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccccvvvrerenne. 839.49
For Equipment Without Operator, Deduct -322.67

01222300-0780 WK 12,000 To 14,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccccceeevenne. 2,859.04
For Equipment Without Operator, Deduct -1,613.36

01222300-0781 MO 12,000 To 14,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccccceveuenee. 10,055.11
For Equipment Without Operator, Deduct -6,954.16

01 22 23 00-0782 Straight Mast, Industrial Warehouse Forklifts o122 25 oo.os06)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0783 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............ccccuiiririiiinieeseeeeseeeesee e 568.08

For Equipment Without Operator, Deduct -322.67

For Propane Instead Of Gas Or Diesel, Add 49.08
01222300-0784 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............coecerrireinineisineeeeeeeeee 2,174.29

For Equipment Without Operator, Deduct -1,613.36

For Propane Instead Of Gas Or Diesel, Add 112.19
0122 2300-0785 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.cociiiiieririenesieseeeeseseeniees 8,298.05

For Equipment Without Operator, Deduct -6,954.16

For Propane Instead Of Gas Or Diesel, Add 268.78
0122 2300-0786 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............ccccueireirereiineneereeneeeeseeeeeeees 573.92

For Equipment Without Operator, Deduct -322.67

For Propane Instead Of Gas Or Diesel, Add 50.25
0122 2300-0787 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cocceirireinineisieeieeeeeeeees 2,191.82

For Equipment Without Operator, Deduct -1,613.36

For Propane Instead Of Gas Or Diesel, Add 115.69
0122 2300-0788 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............cccocuiriiieririeneeieseeieseseenees 8,338.95

For Equipment Without Operator, Deduct -6,954.16

For Propane Instead Of Gas Or Diesel, Add 276.96
0122 2300-0789 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 696.62

For Equipment Without Operator, Deduct -322.67

For Propane Instead Of Gas Or Diesel, Add 74.79
01222300-0790 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cooceiiireinineinineeeeeeeeeees 2,460.60

For Equipment Without Operator, Deduct -1,613.36

For Propane Instead Of Gas Or Diesel, Add 169.45
01222300-0791 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.cociriiierinieneseeseeeeseseenees 8,999.21

For Equipment Without Operator, Deduct -6,954.16

For Propane Instead Of Gas Or Diesel, Add 409.01
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0122 2300-0792 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With FUll-Time OPerator...........ccciiuereriienieeieneeeesieeeesieseeienens 708.31
For Equipment Without Operator, Deduct -322.67
For Propane Instead Of Gas Or Diesel, Add 77.13
01222300-0793 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccccueirernineneineneiaeseeeeeen 2,559.93
For Equipment Without Operator, Deduct -1,613.36
For Propane Instead Of Gas Or Diesel, Add 189.31
0122 2300-0794 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............c.ceoiiierenienienieeseeeseeeeseeas 9,349.79
For Equipment Without Operator, Deduct -6,954.16
For Propane Instead Of Gas Or Diesel, Add 479.13

01222300-0795 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0796 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0797 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct -6,954.16
For Propane Instead Of Gas Or Diesel, Add 537.56

01 22 23 00-0798 Chain HOiStS(mzzzsoo-oage)
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0799 DAY 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0800 WK 1 Ton, 20' Lift, Manual Chain Hoist
01222300-0801 MO 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0802 DAY 3 Ton, 20' Lift, Manual Chain Hoist
012223 00-0803 WK 3 Ton, 20' Lift, Manual Chain Hoist
012223 00-0804 MO 3 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0805 DAY 5 Ton, 20' Lift, Manual Chain Hoist
012223 00-0806 WK 5 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0807 MO 5 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0808 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0809 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0810 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0811 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0812 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0813 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0814 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0815 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0816 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

01 22 23 00-0817 Pumping Equipment o222
01 22 23 00-0818 Gas Powered Portable Centrifugal PUmps 22 23 00061

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI| section 01 22 23 00-0842 for larger

diameter pumps.
0122 2300-0819 DAY 8,500 GPH, 2" Discharge, 108 Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0820 WK 8,500 GPH, 2" Discharge, 108 Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0821 MO 8,500 GPH, 2" Discharge, 108" Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0822 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
01222300-0823 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
01222300-0824 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump

01 22 23 00-0825 Gas Powered Portable Diaphragm Pumps o: 22 2s 00017
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0826 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0827 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
01222300-0828 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
01222300-0829 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
0122 2300-0830 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0831 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....

01 22 23 00-0832 Gas Powered Portable Trash PUmMpS e 222300081
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0833 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0834 WK 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0835 MO 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
01 22 2300-0836 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
0122 2300-0837 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
01222300-0838 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
0122 2300-0839 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..
01222300-0840 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0841 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..

01 22 23 00-0842 Diesel Powered Portable Trash Pumps o122 23 c00817)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 23 00-0843 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0844 WK 63,000 GPH, 4" Discharge, 153" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0845 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .

April 2016 copyright 2016 The Gordian Group, Inc.
Arlington County, Mechancal Page 01 - 21




01 General Requirements

0120 Price And Payment Procedures
0122 Unit Prices

ARLINGTON

VIRGINIA
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0122 2300-0846 DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .... ....385.00

0122 2300-0847 WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0848 MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0849 DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-0850 WK 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-0851 MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-0852 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-0853 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-0854 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..

01 22 23 00-0855 Diesel Powered Portable Silenced Environmental Trash PUumps o122 23 co0s17)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0856 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
0122 2300-0857 WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.
0122 2300-0858 MO 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
0122 2300-0859 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
0122 2300-0860 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
01222300-0861 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
0122 2300-0862 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

U et R R R e R e R e e SRS e e R e R R e R e e e SR e et e Rt e e e Rt et et e e e re e eneane 532.00
0122 2300-0863 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

[T 10T« IS TSSOSO TP OSO TP U P TP PPUPRPPPPPTPPIOOS 1,573.60
01222300-0864 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

[T 10T« TSSOSO PP PSSP PP ST PP PUPRPPPPPTPPTIOS 4,389.00
0122 2300-0865 DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

=TT« IS TSSOSO OSSO U PP PP PP PP PPTOPIN 800.80
0122 2300-0866 WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

Pump
0122 2300-0867 MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

L2 PSSP PO TP PP PR PPRPIOY 6,006.00

01 22 23 00-0868 3 Phase Electric Submersible Pumps e 222300081
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0869 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0870 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0871 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0872 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0873 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0874 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump

01 22 23 00-0875 Hydraulic Submersible Pumps o1 2223 000817)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0876 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0877 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0878 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0879 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01222300-0880 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01222300-0881 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

01 22 23 00-0882 Suction Hose With COUplingS(012223oo-osl7)
Note: Includes delivery, set-up, and removal.
0122 2300-0883 DAY 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings............cccecvveriinincinnnnns
01222300-0884 WK 1-1/2" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0885 MO 1-1/2" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0886 DAY 2"Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0887 WK 2"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0888 MO 2"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0889 DAY 3"Inside Diameter, 20' Length, Suction Hose With Couplings.
01222300-0890 WK 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0891 MO 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0892 DAY 4"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0893 WK 4" Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0894 MO 4"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0895 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0896 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings.
01222300-0897 MO 6" Inside Diameter, 20' Length, Suction Hose With Coupling

01 22 23 00-0898 Discharge Hose With Couplings c: 22 2300081
Note: Includes delivery, set-up, and removal.
0122 2300-0899 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0900 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0901 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0902 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0903 WK 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0904 MO 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
0122 2300-0905 DAY 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0906 WK 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
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0122 2300-0907 MO 3"Inside Diameter, 50' Length, Discharge Hose With Couplings ....88.20

01 22 23 00-0908
01 22 23 00-0909
01 22 23 00-0910
01 22 23 00-0911
01 22 23 00-0912
01 22 23 00-0913

01 22 23 00-0914
01 22 23 00-0915

01 22 23 00-0916

01 22 23 00-0917
01 22 23 00-0918
01 22 23 00-0919
01 22 23 00-0920
01 22 23 00-0921
01 22 23 00-0922
01 22 23 00-0923
01 22 23 00-0924

01 22 23 00-0925
01 22 23 00-0926

01 22 23 00-0927
01 22 23 00-0928

01 22 23 00-0929

01 22 23 00-0930

01 22 23 00-0931
01 22 23 00-0932
01 22 23 00-0933
01 22 23 00-0934

01 22 23 00-0935
01 22 23 00-0936

01 22 23 00-0937

01 22 23 00-0938
01 22 23 00-0939

01 22 23 00-0940
01 22 23 00-0941
01 22 23 00-0942
01 22 23 00-0943
01 22 23 00-0944
01 22 23 00-0945
01 22 23 00-0946
01 22 23 00-0947

01 22 23 00-0948

April 2016

DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

Temporary Building Services o 22

Boilers (01 22 23 00-0914)

Note: Excludes operator, delivery, set-up, and removal.

Electric Boilers (01 22 23 00-0915)
MO 40 MBH, 12 KW Electric Boiler Rental

.30.80

.81.20

..163.80

.61.60

..126.00

..266.00

MO 60 MBH, 20 KW Electric Boiler Rental

MO 95 MBH, 30 KW Electric Boiler Rental

MO 135 MBH, 40 KW Electric Boiler Rental

MO 165 MBH, 50 KW Electric Boiler Rental

MO 215 MBH, 60 KW Electric Boiler Rental

MO 365 MBH, 100 KW Electric Boiler Rental

MO 510 MBH, 150 KW Electric Boiler Rental

Qil/Gas Fired Boilers (01 22 23 00-0915)

MO Up To 100 HP Gas/Qil Dual Fuel Boiler Rental ............cccccoeovviicrnennne

For >3 Months Rental, Deduct

MO >100 HP To 250 HP Gas/Oil Dual Fuel Boiler Rental...............c.c.ccco.....

For >3 Months Rental, Deduct

MO  >250 HP To 500 HP Gas/Oil Dual Fuel Boiler Rental...............c.ccccco.....

For >3 Months Rental, Deduct

MO >500 HP To 800 HP Gas/Oil Dual Fuel Boiler Rental..............c.cccouueee

For >3 Months Rental, Deduct

Qil Fired Boilers (01 22 23 00-0915)
MO 250 HP Qil Fired Boiler Rental

.......................................................................... 5,000.00

-750.00

........................................................................ 10,500.00
-1,575.00
........................................................................ 14,500.00
-2,175.00

MO 350 HP Qil Fired Boiler Rental

MO 500 HP Qil Fired Boiler Rental

MO 600 HP Qil Fired Boiler Rental

Boilers Setup (01 22 23 00-0915)

EA  Setup Rental Boiler

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes

piping and electrical hookup. Excludes crane.

Chillers (0122 23 00-0914)
Note: Excludes operator, delivery, set-up, and removal.

Air Cooled Chillers (01 22 23 00-0937)
MO 25 Ton Air Cooled Chiller Rental

....................................... 2,357.06

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 40 Ton Air Cooled Chiller Rental

-353.56
-589.27

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 60 Ton Air Cooled Chiller Rental

....................................... 4,612.73

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 80 Ton Air Cooled Chiller Rental

-691.91
-1,153.18

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 100 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 125 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 155 Ton Air Cooled Chiller Rental

-1,094.03
-1,823.39

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 170 Ton Air Cooled Chiller Rental

-1,323.51
-2,205.86
...................................... 9,435.37

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 200 Ton Air Cooled Chiller Rental

-1,415.31
-2,358.84
.................................... 10,838.94

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 250 Ton Air Cooled Chiller Rental

-1,625.84
-2,709.74
.................................... 12,897.15

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

-1,934.57
-3,224.29
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012223 00-0949 MO 300 Ton Air Cooled Chiller Rental et e— e e e e e —eeeeeai——aaeeaai——aaaeaa—aaaas 15,049.64
Note: Includes trailer.
For >3 To 6 Month Rental, Deduct -2,257.45
For >6 Month Rental, Deduct -3,762.41
012223 00-0950 MO 400 Ton Air Cooled Chiller Rental et e— e e e e e —eeeeeai——aaeeaai——aaaeaa—aaaas 19,852.72
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -2,977.91
For >6 Month Rental, Deduct -4,963.18
0122 2300-0951 MO 500 Ton Air Cooled Chiller Rental TP 24,573.96
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -3,686.09
For >6 Month Rental, Deduct -6,143.49
01222300-0952 EA  Setup Air Cooled Chiller RENTAI UNit..............iuiiiiiiiiiiie ittt 2,692.22

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

01 22 23 00-0953 Chiller Rental AccessOories w22 23 000557

01222300-0954 MO 4"x25'Flexible Water Hose For Chiller Rental ..
0122 2300-0955 MO 6" x 25' Flexible Water Hose For Chiller Rental ..

01 22 23 00-0956 Emergency Cooler/Freezer o 22 m.004
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115V or 230V, freezer 208/230V, combo
115V or 230V.

01 22 2300-0957 DAY 8x 6 x 7 Emergency Cooler Rental ...........ccooiiiiiriiiiiiiiiesieeese e
01 222300-0958 WK 8x6x7Emergency Cooler ReNtal ...........ccooiriiiiiiiniiiiesieeeeee e
0122 2300-0959 DAY 10 x 7 x 7 Emergency Cooler Rental
0122 2300-0960 WK 10 x 7 x 7 Emergency Cooler Rental
01222300-0961 MO 10 x 7 x 7 Emergency Cooler Rental
01222300-0962 DAY 10x 7 x 7 Emergency Freezer Rental

01222300-0963 WK 10x 7 x 7 Emergency Freezer Rental

0122 2300-0964 MO 10 x 7 x 7 Emergency Freezer Rental

0122 2300-0965 DAY 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental
01222300-0966 WK 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental
0122 2300-0967 MO 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental

01 22 23 00-0968 Fuel QOil Tank(mzz 23.00-0914)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs. See CSlI section 01 22 23 00-0645 for reimbursable fuel fees.

0122 2300-0969 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-0970 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-0971 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-0972 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-0973 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-0974 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental

01 22 23 00-0975 Portable Spot COO"ng Units (01 22 23 00-0914)

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator.
0122 2300-0976 DAY 1 Ton Portable Spot Cooling Unit
01222300-0977 WK 1 Ton Portable Spot Cooling Unit
01222300-0978 MO 1 Ton Portable Spot Cooling Unit
01222300-0979 DAY 2 Ton Portable Spot Cooling Unit
01222300-0980 WK 2 Ton Portable Spot Cooling Unit
01 222300-0981 MO 2 Ton Portable Spot Cooling Unit
0122 2300-0982 DAY 3 Ton Portable Spot Cooling Unit
0122 2300-0983 WK 3 Ton Portable Spot Cooling Unit
01222300-0984 MO 3 Ton Portable Spot Cooling Unit
01222300-0985 DAY 5 Ton Portable Spot Cooling Unit
01222300-0986 WK 5 Ton Portable Spot Cooling Unit
01222300-0987 MO 5 Ton Portable Spot Cooling Unit
01 22 2300-0988 DAY 10 Ton Portable Spot Cooling Unit.
0122 2300-0989 WK 10 Ton Portable Spot Cooling Unit.
01 222300-0990 MO 10 Ton Portable Spot Cooling Unit.
01222300-0991 DAY 20 Ton Portable Spot Cooling Unit
01222300-0992 WK 20 Ton Portable Spot Cooling Unit
01222300-0993 MO 20 Ton Portable Spot Cooling Unit
01222300-0994 DAY 25 Ton Portable Spot Cooling Unit
0122 2300-0995 WK 25 Ton Portable Spot Cooling Unit.
01 222300-0996 MO 25 Ton Portable Spot Cooling Unit.

01 22 23 00-0997 Truck And Trailer Equipment 2223
01 22 23 00-0998 Trucks (01 22 23 00-0997)

Note: Includes full-time driver, delivery, and removal.

01 22 23 00-0999 Flat Bed Trucks (0122 23 00-0998)

Note: Includes hydraulic tilt bed.

0122 2300-1000 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIiVEr ...........cciiiiiiiriiierieieneeeese e 489.39
For Equipment Without Operator, Deduct -297.67
copyright 2016 The Gordian Group, Inc. April 2016
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0122 2300-1001 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DFVET ..........ccccouiiiriiniiiieeseeeseeeeea 1,990.95
For Equipment Without Operator, Deduct -1,488.34
01222300-1002 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIV ..........ccccuriiiiineieiineciseseieene 7,684.75

For Equipment Without Operator, Deduct

012223 00-1003 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1004 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ...........ccceoviiriiiiinieiiisecieeeeeee
For Equipment Without Operator, Deduct

01222300-1005 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..
For Equipment Without Operator, Deduct

0122 2300-1006 DAY 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1007 WK 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVEr ...........ccoiiiiiriiiiniinieieeieeseeese e
For Equipment Without Operator, Deduct

0122 2300-1008 MO 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVEr .........c.ccciiiiiriiiiniinreieeeeese e
For Equipment Without Operator, Deduct

01 22 23 00-1009 Boom Trucks (01 22 23 00-0998)

0122 2300-1010 DAY 3-1/2Ton, 4 x 2 Boom Truck With Full-Time Truck Driver.......
For Equipment Without Operator, Deduct

01222300-1011 WK 3-1/2Ton, 4 x 2 Boom Truck With Full-Time Truck Driver.................
For Equipment Without Operator, Deduct

0122 2300-1012 MO 3-1/2Ton, 4 x 2 Boom Truck With Full-Time Truck Driver....
For Equipment Without Operator, Deduct

01 22 23 00-1013 nght DUty Trucks (01 22 23 00-0998)

0122 2300-1014 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver..
For Equipment Without Operator, Deduct

01222300-1015 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1016 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1017 DAY 3/4Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1018 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1019 MO 3/4Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01 22 23 00-1020 Rear Dump Trucks (01 22 23 00-0998)

0122 2300-1021 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1022 WK 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1023 MO 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1024 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1025 WK 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1026 MO 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1027 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1028 WK 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1029 MO 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1030 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1031 WK 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1032 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ...13,794.34

For Equipment Without Operator, Deduct -6,415.28
01 22 23 00-1033 Tractor-Trailer Trucks (0122 23 00-0998)

012223 00-1034 DAY 30 Ton GVW, 6 Wheel Tractor-Trailer Truck With FUll-Time TrUCK DIVET ...........ueeiiiiiiiiiee ettt eevaaa e enaens 716.51
For Equipment Without Operator, Deduct -297.67

01 222300-1035 WK 30 Ton GVW, 6 Wheel Tractor-Trailer Truck With FUll-Time Truck DIVEI ............ccooiiuiiieieeiiiee et 2,744.86
For Equipment Without Operator, Deduct -1,488.34

01222300-1036 MO 30 Ton GVW, 6 Wheel Tractor-Trailer Truck With FUll-Time Truck DIVET ...........coiieiiiiiee et 10,121.82
For Equipment Without Operator, Deduct -6,415.28

012223 00-1037 DAY 45 Ton GVW, 10 Wheel Tractor-Trailer Truck With FUll-Time TruCK DIIVET ...........cooiiuiiie ettt 1,012.63
For Equipment Without Operator, Deduct -297.67

0122 2300-1038 WK 45 Ton GVW, 10 Wheel Tractor-Trailer Truck With Full-Time Truck Driver............c.ccccocoovvviiinnns . ..3,633.19
For Equipment Without Operator, Deduct -1,488.34

0122 2300-1039 MO 45 Ton GVW, 10 Wheel Tractor-Trailer Truck With Full-Time Truck Driver............c.ccccoccovvviiinnnns ..12,742.28
For Equipment Without Operator, Deduct -6,415.28
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01 22 23 00-1040 Under-Bridge Inspection Trucks o: 22 2300008

0122 2300-1041 DAY 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver.
01222300-1042 WK 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver.
0122 2300-1043 MO 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver.
01 22 2300-1044 DAY 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver.
0122 2300-1045 WK 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver.
0122 2300-1046 MO 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver....
0122 2300-1047 DAY 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver....
01222300-1048 WK 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver.
01222300-1049 MO 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver....
0122 2300-1050 DAY 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver....
0122 2300-1051 WK 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver.
0122 2300-1052 MO 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver....

01 22 23 00-1053 Vacuum Trucks (01 22 23 00-0998)

0122 23 00-1054 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck DIV ............cc.ciiiiiiiiiiiiiiccc s 1,399.74
For Equipment Without Operator, Deduct -297.67

0122 2300-1055 WK 5,000 Gallon Vacuum Truck With Full-Time Truck DFVEr ............ccciiiiiiiiiciicce s 4,807.32
For Equipment Without Operator, Deduct -1,488.34

0122 2300-1056 MO 5,000 Gallon Vacuum Truck With Full-Time Truck DFVET ............ccccuiuiiiiiiiiiciciscc s 16,209.31
For Equipment Without Operator, Deduct -6,415.28

01 22 23 00-1057 Water Trucks (0122 23 00-0998)
See CSl section 01 22 23 00-1102 for water trailer.

0122 2300-1058 DAY 2,000 Gallon Water Truck With FUll-Time OPEIALON .......c..eeuiiuiiiiitiet ettt ettt e ettt e e e e ase et e steaseenbeannenseans 969.29

For Equipment Without Operator, Deduct -297.67

For Each 1,000 Gallon Of Purchased Water, Add 2.55
01222300-1059 WK 2,000 Gallon Water Truck With FUll-TImMe OPEIALOT .........cc.eouruiiuiieiiiteieit ettt ettt 3,256.95

For Equipment Without Operator, Deduct -1,488.34

For Each 1,000 Gallon Of Purchased Water, Add 2.55
01222300-1060 MO 2,000 Gallon Water Truck With FUIl-TIME OPEIALOT .......c..c.tiuiiiiiriiieietiiteiteie sttt ee et et ee e enes 10,594.28

For Equipment Without Operator, Deduct -6,415.28

For Each 1,000 Gallon Of Purchased Water, Add 2.55
0122 2300-1061 DAY 3,700 To 4,000 Gallon Water Truck With FUll-Time OPEIaLOr .........cc.eiiiitiiieiieieteeieeie ettt see e nee e enneneee 1,297.65

For Equipment Without Operator, Deduct -297.67

For Each 1,000 Gallon Of Purchased Water, Add 2.55
01222300-1062 WK 3,700 To 4,000 Gallon Water Truck With FUll-Time OPEIator..........cc.ecueiitirieiieiiieiieieeeeie ettt 4,242.00

For Equipment Without Operator, Deduct -1,488.34

For Each 1,000 Gallon Of Purchased Water, Add 2.55
0122 2300-1063 MO 3,700 To 4,000 Gallon Water Truck With FUIl-Time OPEIaLOr .........ccueuiiirieeiieieeie ettt eestea e neeas 13,131.53

For Equipment Without Operator, Deduct -6,415.28

For Each 1,000 Gallon Of Purchased Water, Add 2.55

01 22 23 00-1064 Stralght Trucks (01 22 23 00-0998)

0122 2300-1065 DAY 18,000 LB Capacity, 24' Straight Truck With Full-Time Truck DIVET ...........cceouiiiiiiiiiieieiieeieesese e 379.54
Note: Includes 2,500 LB lift gate.

01222300-1066 WK 18,000 LB Capacity, 24' Straight Truck With Full-Time Truck Driver
Note: Includes 2,500 LB lift gate.

0122 2300-1067 MO 18,000 LB Capacity, 24' Straight Truck With Full-Time Truck Driver e 7,623.61
Note: Includes 2,500 LB lift gate.

....1,897.68

01 22 23 00-1068 Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions
And Arrow Board (01 22 23 00-0998)

0122 2300-1069 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion, Arrow Board With Full-Time Truck Driver ............ 683.26
For Equipment Without Operator, Deduct -283.96
0122 2300-1070 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
Driver ....3,017.00
For Equipment Without Operator, Deduct -1,419.80
01222300-1071 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
L= TSP 10,911.42
For Equipment Without Operator, Deduct -6,119.82

01 22 23 00-1072 Truck Mounted Accessories o1 22230007
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-1073 Truck Mounted Arrow Boards o1 22 23 001072

01 22 23 00-1074 DAY Truck Mounted Arrow Board ..
0122 2300-1075 WK Truck Mounted Arrow Board ..
0122 2300-1076 MO Truck Mounted Arrow Board ..

01 22 23 00-1077 Snow Removal Equipment e: 2223001072
See CSl section 01 22 23 00-0998 for truck information.

012223 00-1078 DAY One Way Type Snow Plow Attachment FOr TrUCKS ...........coeiririeiiiinieieiseeieeseeeeeeeiee

01222300-1079 DAY Reversible Type Snow Plow Attachment For Trucks
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0122 2300-1080 DAY V Type Snow Plow Attachment For Trucks

0122 2300-1081 DAY Slide-In, V-Box Hopper, 10 CY Salt/Sand Spreader Attachment For Dump Body Trucks
For >10 CY Spreader, Add

0122 2300-1082 DAY Tailgate Mounted, Salt/Sand Spreader Attachment For Pickup Trucks

0122 2300-1083 DAY Salt/Sand Spreader Attachment For Pickup Trucks

....40.27
e 24.81
.04
.13.86
....14.23

01 22 23 00-1084 Trailers (01 22 23 00-0997)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-1085 Platform Trailers (0122 23 00-1084)

0122 2300-1086 DAY 25 Ton Capacity Platform Trailer
0122 2300-1087 WK 25 Ton Capacity Platform Trailer
0122 2300-1088 MO 25 Ton Capacity Platform Trailer
0122 2300-1089 DAY 40 Ton Capacity Platform Trailer
0122 2300-1090 WK 40 Ton Capacity Platform Trailer
0122 2300-1091 MO 40 Ton Capacity Platform Trailer
0122 2300-1092 DAY 50 Ton Capacity Platform Trailer
01222300-1093 WK 50 Ton Capacity Platform Trailer
01222300-1094 MO 50 Ton Capacity Platform Trailer
01222300-1095 DAY 75 Ton Capacity Platform Trailer
0122 2300-1096 WK 75 Ton Capacity Platform Trailer
0122 2300-1097 MO 75 Ton Capacity Platform Trailer

01 22 23 00-1098 Dry Freight Van Trailers 222300109

01222300-1099 DAY 48' Dry Freight Van Trailers
0122 2300-1100 WK 48 Dry Freight Van Trailers
0122 2300-1101 MO 48 Dry Freight Van Trailers

01 22 23 00-1102 Water Trailers With Pump(mzzzsoorma‘:)
0122 2300-1103 DAY 500 To 600 Gallon Water Trailer With Pump
0122 2300-1104 WK 500 To 600 Gallon Water Trailer With Pump
0122 2300-1105 MO 500 To 600 Gallon Water Trailer With Pump

01 30 Administrative Requirementso

01 35 Special Proceduresox
013523 Owner Safety Requirements o:ss

01 35 23 00-0001 Site Specific Plans c:ss2
01352300-0002 EA  Safety - Site SPECITIC PIAN........iutitiiiiiitit ittt ettt h ettt h et h et e e h ket et ekt ettt ettt et anen 75.00

01 40 Quality Requirements,

01 45 Quality Control e
014523 Testing And Inspecting Services s

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports.

01 45 23 00-0001 Soils/Aggregate Testing o2

01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)

01 4523 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
01 4523 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 4523 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test

01 4523 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test

01 4523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils TeSt.........ccooeririininiiiinieens
01 4523 00-0009 EA Moisture Content, Field Soils Test.... .

01 4523 00-0010 EA UBC Or Swell Test, Field Soils Test
01 452300-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
01 452300-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test
01 452300-0013 EA Density And Classification Test, Field Soils Test
01 4523 00-0014 EA Percolation Test, Field Soils Test
01 4523 00-0015 EA Infiltration Test, Field Soils Test

01 45 23 00-0016 Soil Borings Laboratory Tests e s 23 c00001)

01 452300-0017 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test........... 76.00
01 452300-0018 EA Shrinkage Limit, Soil Borings Laboratory Test
01 452300-0019 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test.
01 452300-0020 EA Consolidation, Soil Borings Laboratory TESt.........cccuerirrieririiiniiiesieeiesie e
01 452300-0021 EA  Swell Test, Soil Borings Laboratory Test.................
01 452300-0022 EA In Place Density, Soil Borings Laboratory Test

014523 00-0023 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test......
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01 452300-0024 EA Hydrometer Analysis, Soil Borings Laboratory Test.

01 452300-0025 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test
01 452300-0026 EA Partial Sieve Analysis, Soil Borings Laboratory Test
01 452300-0027 EA Laboratory Permeability, Soil Borings Laboratory Test
01 4523 00-0028 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test....
014523 00-0029 EA Sulfate Soundness, Soil Borings Laboratory Test

014523 00-0030 EA CBR, ASTM D1883
01 452300-0031 EA Compaction Test Subgrade, Soil Borings Laboratory Test.........
01 452300-0032 EA Compaction Test Base Course, Soil Borings Laboratory Test
01 452300-0033 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test..
01 452300-0034 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test

01 45 23 00-0035 Aggregate Testing o: s 2 coo00n)

01 452300-0036 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0037 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 4523 00-0038 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 4523 00-0039 EA Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.

01 4523 00-0040 EA  Specific Special Gravity, Course, ASTM C127 87.70
Note: Includes absorption test.

01 452300-0041 EA Special Gravity, Fine, ASTM C127 78.65
Note: Includes absorption test.

01 452300-0042 EA Coarse Aggregate Bulk SSD Specific Gravity TeSt, ASTM C-128 .........cccuiiiiiiiriieieiieeiesie ettt seaaneeneean 116.93

01 452300-0043 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0044 EA Aggregate Cleanness Value, ASTM C-128, CA 227
01 452300-0045 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
01 4523 00-0046 EA Fine Aggregate Durability Index, CA 229
01 452300-0047 EA Sodium And Magnesium Soundness, ASTM C88.
01 452300-0048 EA Unit Weight Of Aggregates, ASTM C29
01 452300-0049 EA Organic Impurities In Sand, ASTM C40
01 4523 00-0050 EA Crushed Particle, ASTM California Test Method
014523 00-0051 EA Clay Lump And Friable Particles, ASTM C142 ...

01 45 23 00-0052 Permeability TestsS (o1 4523 000001
01 45 23 00-0053 In-Place Tests (01 45 23 00-0052)

01 452300-0054 EA Double Ring Infiltrometer Test, ASTM D3385
01 452300-0055 EA Unconfined Compressive Strength (Pocket Penetrometer) Test ..

01 45 23 00-0056 Lab Tests (01 45 23 00-0052)

01 4523 00-0057 EA Falling Head Rigid Wall Consolidometer Technique CAE...
01 452300-0058 EA Falling Head Permeability Test EPA-9100
01 452300-0059 EA Constant Head Permeability Test For Granular Soils, ASTM D2432

01 45 23 00-0060 Concrete/Cement/Asphalt Testing o ss 2

01 45 23 00-0061 Concrete TeSting(ouszsoorooem

01 4523 00-0062 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab
01 4523 00-0063 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
01 452300-0064 EA Concrete Cores Compression Test, ASTM C-42...
01 4523 00-0065 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78
01 452300-0066 EA Unit Weight Of Concrete Cylinder, ASTM C-567
01 452300-0067 EA Concrete Mix Design Review
01 4523 00-0068 EA Trial Concrete Batch Prepared In Laboratory ....
014523 00-0069 EA Concrete Shrinkage, ASTM C-157 Modified ..........cceoiruiriininiiiiisceececeeeceee
01 4523 00-0070 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
01 452300-0071 EA Concrete Slump Test, ASTM C143 .
01 452300-0072 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231

01 45 23 00-0073 Cement TeSting(ouszaooroosm

014523 00-0074 EA Cement Grab Sample (CCR Title 24)
Note: Includes sealing and storing 1 year.
01452300-0075 EA 2"x2"x2"Cube Compression Test, All TYPE MALETAIS. ........c.ctiiiiiiiirieieiietei ettt 44.17

01 45 23 00-0076 Asphaltic Concrete Testing o: 4 23 000060

01 4523 00-0077 EA Hveem Asphaltic Concrete Stability Test, CA 366
01 4523 00-0078 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 .
01 4523 00-0079 EA  Stability Tests, Premixed, ASTM D1559.........cccocoiiiiiiiiiiiiciriisceecsce e
01 452300-0080 EA Stability Tests, Lab. Mixed, ASTM D1559
01 452300-0081 EA Swell Test, CA 305
Note: Includes compaction.
01 452300-0082 EA % Asphalt Extraction Test, ASTM D-2172 B
01 452300-0083 EA Gradation On Extracted Sample, ASTM D-5444 _..........cccooiiiiiiiiiiiieeeieee e
01 452300-0084 EA Maximum Theoretical Unit Weight, ASTM C2041
01 452300-0085 EA Unit Weight Sample Requiring Compaction, California Test Method 308
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01 452300-0086 EA Asphalt Unit Weight On Core Test, CA 308C ....22.08
01 452300-0087 HR Nuclear Field Density Testing, 4 Hour Minimum ..113.73
01 452300-0088 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 .74.51
01 452300-0089 EA Penetration, ASTM D5 ...79.76

01 45 23 00-0090 Masonry/Concrete Block/Tile Testing o ss2s)

01 45 23 00-0091 Masonry TeSting(ouszsooroogm

01452300-0092 EA 2"x4"Cylinder Mortar Compression Test
01 452300-0093 EA 4"x4"x8" Grout Prisms Compression Test.
01 452300-0094 EA Masonry Cores Compression Test
01 452300-0095 EA Composite Grouted Prism Compression Test...............

01 45 23 00-0096 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) o 4 23 0o-0000)

01 452300-0097 EA Up To 8"x8"x 16" Concrete Block Compression Test, ASTM C-140
01 452300-0098 EA Absorption Test, Moisture Content And Unit Weight
01 452300-0099 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit
01 452300-0100 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit

....88.34
....60.73

01 45 23 00-0101 Metals Testing o2
01 45 23 00-0102 Tank Tightness Testing o 4 23 o010

01 452300-0103 GAL Up To 20 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks
01 452300-0104 GAL >20 To 120 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks
01 452300-0105 EA Up To 12,000 Gallons, Tank Volumetric Tightness Testing....
01452300-0106 EA >12,000 To 29,999 Gallons, Tank Volumetric Tightness Testing
014523 00-0107 EA >29,999 Gallons, Tank Volumetric Tightness Testing,

01 45 23 00-0108 Tank Line Tightness Testing (01 45 23 00-0101)
01452300-0109 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing
01452300-0110 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing
01452300-0111 EA >29,999 Gallons, Tank Line Volumetric Tightness Testing

01 45 23 00-0112 Other Testing (0145 23)
01 45 23 00-0113 Special TeSting(ouszsoorouz)

01 452300-0114 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight
01452300-0115 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617
01452300-0116 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria)
01452300-0117 EA Testing For The Presence Of PCBs In Caulk, Analysis Per Sample
01 452300-0118 EA Testing For The Presence Of PCBs In Soil, Analysis Per Sample
01452300-0119 EA Testing For The Presence Of PCBs Using Wipe Sampling, Analysis Per Sample
01452300-0120 EA Testing For The Presence Of PCBs In Air, Analysis Per Sample

01 45 23 00-0121 Nondestructive Field Testing Services i s 23001
01 45 23 00-0122 Infrared Thermography o 4 23 000121)

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.

01 45 23 00-0123 Roof Investigation And Moisture Survey Using Infrared Thermography o s2s
(lfl)-(;)tltze?)For on the roof surveys.

01452300-0124 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ..1,800.00

01452300-0125 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .............ccceoeereiiinennineninenees 3.00
For CADD Drawings, Add 0.60

01 452300-0126 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........ccccccceovvineinincnnnnnnns 2.00
For CADD Drawings, Add 0.40

01 4523 00-0127 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........ccccccovvvreiiiincinnnne. 1.50
For CADD Drawings, Add 0.30
For Elevated Infrared Thermography Roof Investigation, Add 0.38

For Aerial Infrared Thermography Roof Investigation, Add 0.38
01 452300-0128 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography. .
For CADD Drawings, Add
For Elevated Infrared Thermography Roof Investigation, Add
For Aerial Infrared Thermography Roof Investigation, Add

01 45 23 00-0129 Building Moisture Investigation Using Infrared Thermography c: s 23000122

Note: For finding moisture in walls and windows.

01 452300-0130 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge............cccccuviiiiiiniiiininciieeee 950.00
01 452300-0131 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography ...3.00
For Digital Or Analog Recording Of All Items, Add 1.50
01 452300-0132 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography..... .2.00
For Digital Or Analog Recording Of All Items, Add 1.00
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0145 Quality Control
.
ARLINGTON
VIRGINIA
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 452300-0133 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography .............coceoiiiiiiiiiineeeeseeese e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50

01 45 23 00-0134

01 452300-0135 EA

01 45 23 00-0136

01 45 23 00-0137

01 45 23 00-0138

General Building Investigation Using Infrared Thermography o1 sz o012z
Note: For finding missing or misplaced insulation, air leakage and delamination.

General Building Investigation Using Infrared Thermography, Mobilization Charge ............cccccuveeeineiiineneiiesceens 1,950.00

CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ...3.00
For Digital Or Analog Recording Of All Items, Add 1.50

CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography .2.00
For Digital Or Analog Recording Of All Items, Add 1.00

CSF >5,000 SF, General Building Investigation Using Infrared Thermography ..........c.ccooeioiieiieeeese e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50

01 45 23 00-0139

014523 00-0140 EA
014523 00-0141 HR

For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0142

014523 00-0143 EA

01 45 23 00-0144

01 45 23 00-0145

Electrical /Mechanical Equipment Scanning Using Infrared Thermography
45 23 00-0122)
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.
Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge ..
Electrical /Mechanical Equipment Scanning Using Infrared Thermography.

Concrete Block Wall Investigation Using Infrared Thermography e s 23 000122
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block

walls.
Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge ............cccccoeoiviniiiincniincces 950.00
CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography 3.00
For Digital Or Analog Recording Of All Items, Add 0.45
CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .. ...2.00
For Digital Or Analog Recording Of All Items, Add 0.30

01 45 23 00-0146

014523 00-0147 HR
014523 00-0148 HR
014523 00-0149 HR
014523 00-0150 HR

Other Nondestructive Field Testing Services o1 4s2s oo
ASNT Certified Level | NDT Consultant
ASNT Certified Level Il NDT ConSUANT...........ccooviviiririiiiicccccssce s
ASNT Certified Level Il NDT Consultant.............ccccoiiiiiiiiciiinccesssccens .
Certified Industrial Radiography Radiation Safety PErSONNEN ..ot 74.52

01 50 Temporary Facilities And Controls

Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilitiesaus
Temporary Electricity sy
01 51 13 00-0001

015113

015113 00-0002 EA
015113 00-0003 EA
015113 00-0004 EA
015113 00-0005 EA
015113 00-0006 EA
015113 00-0007 EA
015113 00-0008 EA
0151 1300-0009 EA
01511300-0010 EA

01 51 13 00-0011

01511300-0012 EA
01511300-0013 EA
0151 1300-0014 EA
01511300-0015 EA

01 51 13 00-0016

Service Switch And/Or Building Feeder Switch 15113

Note: Includes fuses.

Temporary 30 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 156.17
Temporary 60 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 207.13
Temporary 100 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 226.68
Temporary 200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 352.76
Temporary 400 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 585.51
Temporary 600 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 780.72
Temporary 800 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 885.24
Temporary 1,200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . 1,348.94
Temporary 2,000 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses..............cccccoeeeenn. 16 144.57 2,023.48

Panelboard Complete With Branch Fuses 120/208V e1s115

Note: Main lug.
Temporary 100 Amp Panelboard Complete With Up To 24 Branch Circuits, 120/208 Volt. 1,108.31 153.28
Temporary 200 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt... ....1,391.98 281.08
Temporary 400 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Vol .2,219.96 421.56
Temporary 600 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt... ...2,916.60 702.63

Cord Grip Pluge:si13

Note: Includes installation, a maximum of 50' of cord and connection to source.

0151 1300-0017 EA Temporary 2 - Pole Cord Grip Plug With Installation 42.21
0151 1300-0018 EA Temporary 3 - Pole Cord Grip Plug With Installation 64.93
01511300-0019 EA Temporary 4 - Pole Cord Grip Plug With Installation 84.29
0151 1300-0020 EA Temporary 3 - Pole (30 A) Cord Grip Plug With Installation 64.93
01511300-0021 EA Temporary 4 - Pole (30 A) Cord Grip Plug With Installation 84.29
01511300-0022 EA Temporary 3 - Pole (50 A) Cord Grip Plug With Installation 64.93
015126 Temporary Lighting osy
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General Requirements 01
lhf- Temporary Facilities And Controls 01 50
Temporary Utilities 0151

ARLINGTON

VYIRGINIA

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 51 26 00-0001 Temporary Devices o si2

Note: Includes removal after use.

015126 00-0002 EA Temporary Exit Light 31.48
015126 00-0003 EA Temporary Light Socket With Branch Wiring Connection And Lamp 6.55
015126 00-0004 EA Temporary 10 Light String With Cages 14.80
015126 00-0005 EA Temporary GFI Device With Enclosure And Branch Wiring 42.21

015126 00-0006 EA Temporary Trailer Socket With Branch Wiring..........ccceiiireiiniiienieieseeesieeeea .46. 15.29

01 51 26 00-0007 EA Temporary High Bay Light 61.98
01 52 Construction Facilitiess
Note: Tasks in this section shall be used as directed by owner for owner's use.
015213 Field Offices And Sheds o=
01 52 13 00-0001 Field Offices ois213
Note: Excludes furniture, utility connections and service. Minimum 6 months rental.
0152 1300-0002 MO 8'x 24' Office, With Toilet 123.12
For Each Delivery And Removal, Round Trip, Add 670.51
For Each Set-Up (Block And Level), Add 287.45
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
For Office Trailer Without Toilet, Deduct -24.62
0152 1300-0003 MO 8'x 32' Office, With Toilet 139.54
For Each Delivery And Removal, Round Trip, Add 670.51
For Each Set-Up (Block And Level), Add 287.45
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
For Office Trailer Without Toilet, Deduct -27.91
015213 00-0004 MO 10'x 36' Office, With Toilet 188.79
For Each Delivery And Removal, Round Trip, Add 1,111.64
For Each Set-Up (Block And Level), Add 469.00
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
For Office Trailer Without Toilet, Deduct -37.76
015213 00-0005 MO 10'x 40' Office, With Toilet 201.10
For Each Delivery And Removal, Round Trip, Add 1,111.64
For Each Set-Up (Block And Level), Add 469.00
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
For Office Trailer Without Toilet, Deduct -40.22
015213 00-0006 MO 10'x 44' Office, With Toilet 221.62
For Each Delivery And Removal, Round Trip, Add 1,111.64
For Each Set-Up (Block And Level), Add 469.00
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
0152 13 00-0007 MO 10'x 50" Office, With Toilet 233.93
For Each Delivery And Removal, Round Trip, Add 1,111.64
For Each Set-Up (Block And Level), Add 469.00
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
015213 00-0008 MO 12'x 44" Office, With Toilet 250.07
For Each Delivery And Removal, Round Trip, Add 1,111.64
For Each Set-Up (Block And Level), Add 469.00
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
0152 1300-0009 MO 12'x 50" Office, With Toilet 274.97
For Each Delivery And Removal, Round Trip, Add 1,111.64
For Each Set-Up (Block And Level), Add 469.00
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
0152 1300-0010 MO 12'x 60" Office, With Toilet 299.60
For Each Delivery And Removal, Round Trip, Add 1,111.64
For Each Set-Up (Block And Level), Add 469.00
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
0152 1300-0011 MO 24'x 60" Office, With Toilet 656.65
For Each Delivery And Removal, Round Trip, Add 2,117.40
For Each Set-Up (Block And Level), Add 756.45
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
0152 1300-0012 MO 24'x 72' Office, With Toilet 787.98
For Each Delivery And Removal, Round Trip, Add 2,117.40
For Each Set-Up (Block And Level), Add 756.45
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
0152 1300-0013 MO 30'x 30" Office, With Toilet 374.50
For Each Delivery And Removal, Round Trip, Add 2,117.40
For Each Set-Up (Block And Level), Add 756.45
For Each Anchoring Into Dirt, Add 35.00
For Each Anchoring Into Asphalt Or Concrete, Add 52.49
01 52 13 00-0014 Accessories For Field Office Trailers e:sz21
Note: Costs includes installation or placement in trailer.
April 2016 copyright 2016 The Gordian Group, Inc.
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01 General Requirements

0150 Temporary Facilities And Controls
01 52 Construction Facilities

ARLINGTON

VIRGINIA

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0152 1300-0015 MO Desk For Field Office Trailer
0152 1300-0016 MO Rolling Desk Chair For Field Office Trailer
0152 1300-0017 MO File Cabinet For Field Office Trailer
0152 1300-0018 MO Table For Field Office Trailer
0152 1300-0019 MO Folding Chair For Field Office Trailer
0152 1300-0020 EA Phone Hook-Up For Field Office Trailer.
0152 1300-0021 MO Local Phone Service Per Phone Line For Field Office Trailer
0152 1300-0022 MO Security System With Monitoring For Field Office Trailer.
0152 1300-0023 LF Perimeter Trailer Skirting For Field Office Trailer
01521300-0024 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
0152 1300-0025 MO Steps For Field Office Trailer
0152 1300-0026 MO Fax Machine For Field Office Trailer
0152 1300-0027 MO Copier For Field Office Trailer
01 52 13 00-0028 Storage Containers ms:1s
01521300-0029 MO 8" X 8" X 10" StOrAQgE CONLAINMET .......eueiuiiitiiietiteet ettt ettt ettt e et e e et e et e e es e et eaeebees et es e et e e ebe et et et e et e e ebeeb et eseeteeessebennenraneee 68.75
For Delivery And Pick-up Of Container, Add 846.63
For >12 Months, Deduct -20.63
01521300-0030 MO  8'X 8" X 20" StOraQgE CONMAINMET .......eueiuititeieititeeteteet ettt ettt e e ete ettt eee e es e et eae et e et e et es e ee et ese et et eb e eae e eb e et et eseeteeeseetenneneatene 71.88
For Delivery And Pick-up Of Container, Add 846.63
For >12 Months, Deduct -21.56
0152 1300-0031 MO 8" X 8' X 40" STOrAGE CONLAINEN .....ueitiiutieieeateett ettt et ettt e ese e ee st e s e eb e eaeeeb e es s et e e et easeeb e easeeb e e as e bt eas e bt esb et e eseenseabeenbeateannanteas 85.00
For Delivery And Pick-up Of Container, Add 846.63
For >12 Months, Deduct -25.50
015219 Sanitary Facilities os
01 52 19 00-0001 Portable Toilets eis19
Note: Includes delivery, set-up, servicing once per week and removal.
0152 1900-0002 WK Portable Toilets, Chemical.
For Each Additional Servicing Per Uni .
015219 00-0003 MO Portable Toilets, ChEMICAL............cciiiiiiiici ettt
For Each Additional Servicing Per Unit Per Week, Add .
0152 19 00-0004 WK ADA Portable Toilets, ChEMICAL............cccciiiiiiic e
For Each Additional Servicing Per Unit Per Week, Add
015219 00-0005 MO ADA Portable Toilets, ChEMICAL............ccccuiiiiii e
For Each Additional Servicing Per Unit Per Week, Add .
0152 19 00-0006 WK Two Station Portable Handwash
0152 19 00-0007 MO Two Station Portable Handwash
01 54 Construction Aids s
0154 23 Temporary Scaffolding And Platforms oisq
01 54 23 00-0001 Scaffolding e:s:2s
Note: Additional scaffolding rental for work above the normal working height of 14'.
01 54 23 00-0002 Scaffolding Rental - Rental Only(01542300-0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.
0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide x 7' Long Sections (CCF / Month)..........ccccveeeiviniininns 20.84
For Up To 25, Add 8.34
For >25 To 50, Add 5.21
For >50 To 150, Add 2.08
01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide x 7' Long Sections (CCF / Month)..........ccceveiiiiiinieiennns 23.44
For Up To 25, Add 9.38
For >25 To 50, Add 5.86
For >50 To 150, Add 2.34
01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide x 7' Long Sections (CCF / Month)..........ccceeeiiiiiiniiinennns 31.26
For Up To 25, Add 12.50
For >25 To 50, Add 7.82
For >50 To 150, Add 3.13
01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only s 2s 0s-000)
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.
01 54 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ...
01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .
01 54 23 00-0009 CCF >40' To 60" Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .
0154 2300-0010 CCF >60'To 80" Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories...
0154 2300-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories..
01 54 23 00-0012 Rolling Scaffolding e ss2s
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.
01 54 2300-0013 DAY Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
01 54 2300-0014 WK Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ....
copyright 2016 The Gordian Group, Inc. April 2016
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0154 2300-0015 MO Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ... ..162.74

01 54 2300-0016 DAY Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .17.00
0154 2300-0017 WK Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .68.08
01 54 2300-0018 MO Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..272.36
01542300-0019 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >14' To 20 .48.64
0154 2300-0020 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >20' To 40'.. ....60.80
015426 Temporary Swing Staging o:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.
01 54 26 00-0001 Swing Stage eisa2)
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
0154 26 00-0002 MO 7' Swing Stage, Electric Operated ..1,497.38

0154 26 00-0003 MO 24' Swing Stage, Manually Operated.............coceouerrerierrerieineseeeeeseeeee e
0154 26 00-0004 EA Swing Stage Erection And Dismantling

Note: Includes both erection and dismantling of swing stage.
0154 26 00-0005 EA Move Swing Stage To Different Roof At Same Site
0154 26 00-0006 EA Move Swing Stage To Different Location At Same Roof

0154 29 Temporary Sidewalk Protection e:sq
01 54 29 00-0001 Sidewalk Bridge(015429)
01 54 29 00-0002 Installation of Sidewalk Bridge e s 20 000001

015429 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ..........cccccovoveiiiiennne
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.

For 3 Post System, Add 6.00

For Each Additional Foot Over 8' Wide, Add 3.00

For Each Additional Foot Over 8' High, Add 2.00
0154 2900-0004 LF Installation of Netting for Sid@Walk Bridge ..........ouiiiiiiiiiiiei ettt ettt et et e b be e s e teenenneas 1.83

01 54 29 00-0005 Monthly Rental of Sidewalk Bridge c: s«20 0000
015429 00-0006 LF Monthly Rental Of Up To 8" Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge

ASSEIMBIY ...ttt ettt ettt enen 5.34
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.80
0154 29 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.01
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.90
015429 00-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.67
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.00
015429 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt ettt enen 6.67
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.00
01542900-0010 LF Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt ettt ee e 7.34
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.10
01542900-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 8.67
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.30
0154 2900-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt 8.01
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.20
01542900-0013 LF Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.34
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.40
0154 2900-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMBIY .. ...ttt ettt e ettt et b £ H et e h £ eE e b £ E Rt h bRt ket etk bt b et e n et 10.01

Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add
0154 2900-0015 LF Monthly Rental of Netting for Sidewalk Bridge

01 54 29 00-0016 Removal of Sidewalk Bridge(msAzeoo-oom)

0154 2900-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY .........c.coiiiiiiiiriiiiiieiesese e 14.96
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75

0154 2900-0018 LF Removal of Netting for Sidewalk Bridge ..
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01 55 Vehicular Access And Parkingws
015526 Traffic Control ess
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask o1 ss 2

Note: Includes installation and removal after use.
01 5526 00-0002 LF 6" Removable Traffic Black Line Mask. 3.49
015526 00-0003 LF 8"Removable Traffic Black Line Mask. 4.38

01 55 26 00-0004 Temporary Preformed Traffic Line Tape o sz
Note: Includes installation and removal after use.

015526 00-0005 LF 4" Reflective Removable Traffic Line Tape

015526 00-0006 LF 6" Reflective Removable Traffic Line Tape

01 5526 00-0007 LF 8" Reflective Removable Traffic Line Tape

.2.53
.3.47
.4.38

01 55 26 00-0008 Temporary Painted Traffic Lines sz

Note: Includes installation and removal after use.

015526 00-0009 LF 4" Temporary Painted Traffic LINES........ccouiiiuiiiiiitiitiiet ittt sttt ettt ettt ee et et en et eneee 1.75
For Not Removed, Deduct -1.47

015526 00-0010 LF 6" Temporary Painted Traffic LINES........ccouiiiiiiiiitiiiiiet ettt ettt ettt ee et en et eneee 2.35
For Not Removed, Deduct -2.00

015526 00-0011 LF 8" Temporary Painted Traffic LINES........cciuiiiuiiiiiitiitiiei ettt sttt ettt ettt ee et et en et etene 2.95
For Not Removed, Deduct -2.53

01 55 26 00-0012 Pedestrian Traffic Control o:ssze

01 5526 00-0013 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
01 5526 00-0014 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
01 5526 00-0015 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent YEllow...........ccceevvvenenneninns
015526 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow
015526 00-0017 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent..
015526 00-0018 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent..
015526 00-0019 CLF 1" Exterior Vinyl Tape (Warning Tape)
01 5526 00-0020 CLF 2" Exterior Vinyl Tape (Warning Tape)
015526 00-0021 CLF 3" Exterior Vinyl Tape (Warning Tape)
01 5526 00-0022 CLF 4" Exterior Vinyl Tape (Warning Tape)

01 55 26 00-0023 Traffic Protection o:ssze
01 55 26 00-0024 Portable Traffic Control Device Rental o ss 26 00025

Note: Excludes placing and removing devices.
01 55 26 00-0025 DAY 28" Cone With Reflective Collar
01 55 26 00-0026 WK 28" Cone With Reflective Collar
0155 26 00-0027 MO 28" Cone With Reflective Collar
01 5526 00-0028 DAY Vertical Panel...
015526 00-0029 WK Vertical Panel
01 55 26 00-0030 MO Vertical Panel
01 55 26 00-0031 DAY Channelizer Drum
01 5526 00-0032 WK Channelizer Drum
01 55 26 00-0033 MO Channelizer Drum
0155 26 00-0034 DAY Stackable Channelizer Panel
015526 00-0035 WK Stackable Channelizer Panel
015526 00-0036 MO Stackable Channelizer Panel
01 55 26 00-0037 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..
015526 00-0038 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0039 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
01 55 26 00-0040 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...
015526 00-0041 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0042 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0043 DAY Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0044 WK Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0045 MO Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0046 DAY Type Ill Barricade, >5' To 10" Wide With Three Reflective Rails
01 55 26 00-0047 WK Type Ill Barricade, >5' To 10' Wide With Three Reflective Ralils...........cccccoviviiiincninnes
01 5526 00-0048 MO Type lll Barricade, >5' To 10' Wide With Three Reflective Rails...........cccccervieiiiiininirencs
01 5526 00-0049 DAY Up To 10' Wide A Frame Barricade
01 5526 00-0050 WK Up To 10' Wide A Frame Barricade
015526 00-0051 MO Up To 10' Wide A Frame Barricade
01 55 26 00-0052 DAY Type A Or C Flasher
01 55 26 00-0053 WK Type A Or C Flasher
01 55 26 00-0054 MO Type A Or C Flasher
01 5526 00-0055 DAY Type B Flasher (High Intensity)
01 5526 00-0056 WK Type B Flasher (High Intensity)
01 5526 00-0057 MO Type B Flasher (High Intensity)

01 55 26 00-0058 Traffic Barriers Rental o ss 26 000023

Note: Excludes placing and removing devices.
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01 5526 00-0059 DAY 6'Long Portable Parking Curbs

015526 00-0060 WK 6' Long Portable Parking Curbs
015526 00-0061 MO 6' Long Portable Parking Curbs
015526 00-0062 DAY 6' Long Portable Speed Bumps

01 5526 00-0063 WK 6'Long Portable Speed Bumps

01 5526 00-0064 MO 6'Long Portable Speed Bumps

01 5526 00-0065 DAY Up To 12.5' Concrete Traffic Barrier
015526 00-0066 WK Up To 12.5' Concrete Traffic Barrier
01 5526 00-0067 MO Up To 12.5' Concrete Traffic Barrier
01 55 26 00-0068 DAY >12.5'To 20' Concrete Traffic Barrier...........
01 55 26 00-0069 WK >12.5'To 20' Concrete Traffic Barrier
01 5526 00-0070 MO >12.5'To 20' Concrete Traffic Barrier
01 5526 00-0071 DAY 6'x 32" Tall Plastic Water Barrier
015526 00-0072 WK 6'x 32" Tall Plastic Water Barrier

01 5526 00-0073 MO 6'x 32" Tall Plastic Water Barrier

01 55 26 00-0074 DAY 6'x 46" Tall Plastic Water Barrier

01 5526 00-0075 WK 6'x 46" Tall Plastic Water Barrier

01 5526 00-0076 MO 6'x 46" Tall Plastic Water Barrier
0155 26 00-0077 DAY Sand Filled Crash Attenuator Barrels
015526 00-0078 WK Sand Filled Crash Attenuator Barrels
015526 00-0079 MO Sand Filled Crash Attenuator Barrels

01 55 26 00-0080 Portable Signs And Message Displays Rental o ss 2 00.0029)
Note: Excludes placing and removing devices.

01 55 26 00-0081 Mesh Or Vinyl Roll-up Sign With Stand

01 5526 00-0082 WK Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0083 MO Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0084 DAY Aluminum Sign And Post
015526 00-0085 WK Aluminum Sign And Post
015526 00-0086 MO  Aluminum Sign And Post
01 55 26 00-0087 DAY Aluminum Sign And A Frame Stand
01 5526 00-0088 WK Aluminum Sign And A Frame Stand
015526 00-0089 MO Aluminum Sign And A Frame Stand
015526 00-0090 DAY Trailer Mounted Arrow Board
015526 00-0091 WK Trailer Mounted Arrow Board
01 5526 00-0092 MO Trailer Mounted Arrow Board
01 55 26 00-0093 DAY Trailer Mounted M: Je Board
01 55 26 00-0094 WK Trailer Mounted M: Je Board
015526 00-0095 MO Trailer Mounted M ge Board
01 5526 00-0096 DAY Trailer Mounted Traffic Signal
Note: Consists of 2 LED traffic light heads, solar panels and a battery bank, mounted on a heavy-duty towable
trailer.
015526 00-0097 WK Trailer Mounted Traffie SIgNAL.........cooouiiiiiiii ettt ettt ettt eb et en et en et ene s 1,704.12
Note: Consists of 2 LED traffic light heads, solar panels and a battery bank, mounted on a heavy-duty towable
trailer.
015526 00-0098 MO Trailer Mounted Traffic SIGNQAL...........ooiiiiiii ettt et ettt e et e e b e e bt e et e e s ete et eneeneas 6,713.20
Note: Consists of 2 LED traffic light heads, solar panels and a battery bank, mounted on a heavy-duty towable
trailer.
01 55 26 00-0099 Place And Remove Traffic Protection Using Truck c: ss 2s oo.0025)
Note: Includes delivery and return up to 15 miles.
015526 00-0100 EA Place And Remove Up TO 250 CONES USING TIUCK ......c.titiitiuiiiiieiitiet ettt sttt s et e ettt ee e ebe e eeeenan 2.03
015526 00-0101 EA Place And Remove >250 Cones Using Truck 1.62
015526 00-0102 EA Place And Remove Up To 250 Panels/Channelizers Using Truck 2.70
015526 00-0103 EA Place And Remove >250 Panels/Channelizers Using Truck ..2.16
015526 00-0104 EA Place And Remove Up To 250 Barricades Using Truck ...4.05
015526 00-0105 EA Place And Remove >250 Barricades Using Truck 3.24
015526 00-0106 EA Place And Remove Curbs/Speed Bumps Using Truck 4.05
015526 00-0107 EA Place And Remove Portable Sign And Stand Using Truck 243
015526 00-0108 EA Place And Remove Aluminum Sign And Post Using Truck .10.12
015526 00-0109 EA Place And Remove Trailer Mounted Boards Using Truck .30.36
015526 00-0110 EA Place And Remove Up To 12.5' Concrete Traffic Barrier ....41.65
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 104.13
For 2 Barriers, Add 37.49
For 3 Barriers, Add 12.50
015526 00-0111 EA Place And Remove >12.5' Concrete Traffic Barrier e .. 62,48
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 156.20
For 2 Barriers, Add 56.23
For 3 Barriers, Add 18.74
015526 00-0112 EA Place And Remove Plastic Water BAITIET ..............ccoiiiiiiiiiiiiic e 22.34
Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
Equipment Usage, 01 71 13 00-0000 for mobilization tasks.
For 1 Barrier, Add 52.08
For 2 Barriers, Add 18.75
For 3 Barriers, Add 6.25
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015526 00-0113 EA Place And Remove Crash Attenuator BarTElS............cociiiiiiiiiiiiiiici s 31.25

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 78.13
For 2 Barriers, Add 28.13
For 3 Barriers, Add 9.38

01 5526 00-0114 Place And Remove Traffic Protection From Roadside (Daily) o ss 25 00-0029)

015526 00-0115 EA Place And Remove Up To 250 Cones By Hand From Roadside..............ccceereiiinicnininenciniens
015526 00-0116 EA Place And Remove >250 Cones By Hand From Roadside
015526 00-0117 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside
015526 00-0118 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside
015526 00-0119 EA Place And Remove Up To 250 Barricades By Hand From Roadside
015526 00-0120 EA Place And Remove >250 Barricades By Hand From Roadside
015526 00-0121 EA Place And Remove Portable Sign And Stand From Roadside
015526 00-0122 EA Place And Remove Trailer Mounted Boards From Roadside
015526 00-0123 EA Roadside Relocation Of Concrete Traffic Barrier............c.coccccoviiiiiiciiiciciiicce .
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization.

01 56 Temporary Barriers And Enclosures s

Note: Includes removal after use.

0156 16 Temporary Dust Barriers o:se

01 56 16 00-0001 Temporary Sheeting For Protection e:ss1s

0156 16 00-0002 SF 6 Mil Plastic Sheeting, Applied To Floors 0.17
01 56 16 00-0003 SF 6 Mil Plastic Sheeting, Applied To Walls
01 56 16 00-0004 SF 6 Mil Plastic Sheeting, Applied To Ceilings
01 56 16 00-0005 SF 10 Mil Plastic Sheeting Applied To Scaffolding
0156 16 00-0006 SF  Burlap, Applied To Floors

01 56 16 00-0007 Temporary Stud Wall e ss 1)
01 56 16 00-0008 Temporary Stud Wall With Drywall e: s 16 000007

Note: Includes 2 x 4 wood studs installed 16" on center, drywall taped and finished, and removal after use.
Excludes paint.

01 56 16 00-0009 Temporary Stud Wall With Drywall o1 s 16 0s-000s)

0156 16 00-0010 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.....
For Metal Studs 24" On Center, Add

0156 16 00-0011 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.....
For Metal Studs 24" On Center, Add

0156 16 00-0012 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.....
For Metal Studs 24" On Center, Add

0156 16 00-0013 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add

0156 16 00-0014 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNET .........c.oouiiririiiiiiieeieiseeereeeie e seeeeiees 421
For Metal Studs 24" On Center, Add

0156 16 00-0015 SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add

.4.38

01 56 16 00-0016 Temporary Stud Wall With Fire Rated Drywall o1 ss 16 000008
0156 16 00-0017 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...
For Metal Studs 24" On Center, Add X
0156 16 00-0018 SF  5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..........c.ccceeverveneenveneennns 3.14

For Metal Studs 24" On Center, Add 0.19
0156 16 00-0019 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center...........cccecuererreneennenuennns 3.09
For Metal Studs 24" On Center, Add 0.19
0156 16 00-0020 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 3.75
For Metal Studs 24" On Center, Add 0.19
0156 16 00-0021 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccocceevrenennenns 4.40
For Metal Studs 24" On Center, Add 0.23
0156 16 00-0022 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccocceeirenennens 4.46
For Metal Studs 24" On Center, Add 0.23
0156 16 00-0023 SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............cccceeevvrenrenennns 4.36
For Metal Studs 24" On Center, Add 0.23
0156 16 00-0024 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 5.68
For Metal Studs 24" On Center, Add 0.23

01 56 16 00-0025 Temporary Stud Wall With Oriented Strand Board (OSB) o1 56 16 00-000n
Note: Includes 2 x 4 wood studs installed 16" on center, oriented strand board (OSB) wall sheathing, and removal
after use. Excludes paint.
0156 16 00-0026 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..
For Metal Studs 24" On Center, Add X
0156 16 00-0027 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..............c...... 2.95

For Metal Studs 24" On Center, Add 0.19
copyright 2016 The Gordian Group, Inc. April 2016
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0156 16 00-0028 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 3.06
For Metal Studs 24" On Center, Add 0.19
0156 16 00-0029 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 3.12
For Metal Studs 24" On Center, Add 0.19
0156 16 00-0030 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 4.01
For Metal Studs 24" On Center, Add 0.23
0156 16 00-0031 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 4.09
For Metal Studs 24" On Center, Add 0.23

0156 16 00-0032 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .. ..4.30
For Metal Studs 24" On Center, Add .23

01 56 16 00-0033 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 4.42
For Metal Studs 24" On Center, Add 0.23

01 56 16 00-0034 Temporary Stud Wall With BC Plywood e: ss 16 000009

Note: Includes 2 x 4 wood studs installed 16" on center, interior/exterior BC plywood wall sheathing, and removal
after use. Excludes paint.

0156 16 00-0035 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccceeveeerieeneeiineneieenes 3.17
For Metal Studs 24" On Center, Add 0.19
0156 16 00-0036 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccceeuereiveeneeineneneeenes 3.32
For Metal Studs 24" On Center, Add 0.19
0156 16 00-0037 SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter..........cccceuerverreieenreiieniaeeneeas 3.33
For Metal Studs 24" On Center, Add 0.19
0156 16 00-0038 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........ccceervereeieenieniennaeeneeas 3.43
For Metal Studs 24" On Center, Add 0.19
0156 16 00-0039 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccceecvevueriieneeienieeenens 4.53
For Metal Studs 24" On Center, Add 0.23
0156 16 00-0040 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........cccecverueeivenrnreneaeenens 4.81
For Metal Studs 24" On Center, Add 0.23
0156 16 00-0041 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccceecvevuerieeneeieenieeeneas 4.83
For Metal Studs 24" On Center, Add 0.23
0156 16 00-0042 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........cccoeevriveenieineneneennes 5.03
For Metal Studs 24" On Center, Add 0.23

01 56 16 00-0043 Temporary Stud Wall With Plastic Sheeting o1 s 1 00000
Note: Includes 2 x 4 wood studs installed 16" on center, 6 Mil plastic sheeting, and removal after use. Excludes
paint.
0156 16 00-0044 SF 6 Mil Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" ON CENLET ..........cocueiueriiiiieieieeiesieeeeee e 1.73

01 56 16 00-0045 Temporary DOoOrsS o ss 16 00-0007)

0156 16 00-0046 EA  Temporary Metal DOOT ANG FIAME .......c.uiuiiiiiieiiteieii ettt ettt ettt e ettt et e es et et e et et et e et et est et e ereseateerestatens 261.87
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.
0156 16 00-0047 EA 3'x 7'-1/2" Plywood Hinged Access Panel For Temporary Stud Wall...........ccccoviiiiiiiiiiiieieeeeseeeesee e 176.03

Note: Includes hardware and lockset.

01 56 16 00-0048 Temporary Floor Protection e:ss s
0156 16 00-0049 SF  Masonite For Temporary FIOOr ProteCtON .........cccueovirieiiiieiesiieie e
0156 16 00-0050 SF  1/2" Plywood For Temporary Floor Protection
0156 16 00-0051 SF  3/4" Plywood For Temporary Floor Protection

0156 26 Temporary Fencing ose
01 56 26 00-0001 Temporary Fencing o ssz

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0002 Temporary Chain Link Fence e ss 2 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months 1 se 2s co0002)

01 56 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up TO 6 MONENS ........c.oiiiiiiiiieieieee et 3.15

For >100 To 250, Deduct -0.16

For >250 To 500, Deduct -0.32

For >500, Deduct -0.47

For Shade Cloth, Add 1.60
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up TO 6 MONtNS..........ciiiiiiiiiiiciiie s 3.56

For >100 To 250, Deduct -0.18

For >250 To 500, Deduct -0.36

For >500, Deduct -0.53

For Shade Cloth, Add 2.55
0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up TO 6 MONtNS.........cciiiiiiiiiiicieiee e 6.01

For >100 To 250, Deduct -0.30

For >250 To 500, Deduct -0.60

For >500, Deduct -0.90

For Shade Cloth, Add 3.60
0156 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, Up TO 6 MONENS .........c.ciiiiiiiiiiiiiieieie et 17.88

For >100 To 250, Deduct -0.89

For >250 To 500, Deduct -1.79

For >500, Deduct -2.68

For Shade Cloth, Add 4.75
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01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months o1 ss 2 coo00)

0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 To 12 Month
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 To 12 Month
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0012 LF Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months...
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months 1 e 2s co0002)

0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Month e 3.83
For >100 To 250, Deduct -0.19
For >250 To 500, Deduct -0.38
For >500, Deduct -0.57
For Shade Cloth, Add 1.60
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months. ettt 4.31
For >100 To 250, Deduct -0.22
For >250 To 500, Deduct -0.43
For >500, Deduct -0.65
For Shade Cloth, Add 2.55
0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months. et 7.28
For >100 To 250, Deduct -0.36
For >250 To 500, Deduct -0.73
For >500, Deduct -1.09
For Shade Cloth, Add 3.60
01 56 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 TO 18 MONTNS........c.cccuiiiiiiiieeseee e 21.63
For >100 To 250, Deduct -1.08
For >250 To 500, Deduct -2.16
For >500, Deduct -3.24
For Shade Cloth, Add 4.75

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months e ss 2s 00002

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And POStS, >18 MONENS........ccuiiiiiiiiiiii ettt nnes 4.21

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Shade Cloth, Add 1.60
0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And POStS, >18 MONENS. ..ottt 4.72

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.47

For >500, Deduct -0.71

For Shade Cloth, Add 2.55
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And POStS, >18 MONENS........ccuiiiiiiiiiiiieie et 7.99

For >100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.80

For >500, Deduct -1.20

For Shade Cloth, Add 3.60
0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And POStS, >18 MONENS...........couiiiiiiiiiiieeieieete et aeeas 23.78

For >100 To 250, Deduct -1.19

For >250 To 500, Deduct -2.38

For >500, Deduct -3.57

For Shade Cloth, Add 4.75

01 56 26 00-0023 Temporary Chain Link Fence Gates o ss 2 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months e ss 26 00.0029)
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 2 0s-0020)

0156 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........c.ccuiiiiiiiiiiicieecieeee e 200.98
For Shade Cloth, Add 15.01

01 56 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........cccoiiiiiiiiiiiieeieiee e 312.64
For Shade Cloth, Add 37.52

01 56 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........c.coiiiiiiiiiiieieeieeieese e 357.30
For Shade Cloth, Add 45.02

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........cccoiiiiiiiiieiiieeeiee st 401.96
For Shade Cloth, Add 56.28

01 56 26 00-0030 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........c.coiiiiiiiiieiieiese e 491.28
For Shade Cloth, Add 75.03
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0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiieesie e 535.97
For Shade Cloth, Add 90.04

01 56 26 00-0032
01 56 26 00-0033

01 56 26 00-0034
01 56 26 00-0035
01 56 26 00-0036
01 56 26 00-0037

01 56 26 00-0038

01 56 26 00-0039
01 56 26 00-0040

01 56 26 00-0041
01 56 26 00-0042
01 56 26 00-0043
01 56 26 00-0044

01 56 26 00-0045

01 56 26 00-0046
01 56 26 00-0047

01 56 26 00-0048
01 56 26 00-0049
01 56 26 00-0050
01 56 26 00-0051

01 56 26 00-0052

01 56 26 00-0053

01 56 26 00-0054
01 56 26 00-0055

01 56 26 00-0056
01 56 26 00-0057
01 56 26 00-0058
01 56 26 00-0059

01 56 26 00-0060

01 56 26 00-0061
01 56 26 00-0062

01 56 26 00-0063
01 56 26 00-0064
01 56 26 00-0065
01 56 26 00-0066

01 56 26 00-0067

01 56 26 00-0068

April 2016

6' High, Temporary Chain Link Fence Gates, Up To 6 Months o: ss 26000024

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS. ..ottt
For Shade Cloth, Add

EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

EA 20" Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add

EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

8' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 26 00002

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS. ..ottt
For Shade Cloth, Add .
EA 10" Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS.........ccoiiiiiiiiirieee et
For Shade Cloth, Add
EA  12'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS.........ccoiiiiiiiiiiiieeesie e
For Shade Cloth, Add
EA  15'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS.........ccoiiiiiiiiiiieesieee et
For Shade Cloth, Add
EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add .
EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONTNS.........ccoiiiiiiiiiiirieieiieieeee et
For Shade Cloth, Add

10' High, Temporary Chain Link Fence Gates, Up To 6 Months 1 se 2 co00ze)

EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, UP TO 6 MONENS. ........ccoiiiiiiiiiinieeesieeie et
For Shade Cloth, Add

EA 10" Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Month:
For Shade Cloth, Add

Temporary Chain Link Fence Gates, >6 To 12 Months o1 ss 2s 00023
4' High, Temporary Chain Link Fence Gates, >6 To 12 Months 1 ss 2s co00s3)

EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 211.03
For Shade Cloth, Add 15.01

EA 10" Wide, 4' High, Temporary Chain Link Fence Gate, >6 T0 12 MONTNS ..........cciiiiiiiiiiieeesieeieie e 328.27
For Shade Cloth, Add 37.52

EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS .........cccouiiiiiiiiiirieieiseeiee et 375.17
For Shade Cloth, Add 45.02

EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........cccoouiiiiriiiiirieieiieeeiee e 422.06
For Shade Cloth, Add 56.28

EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS .........cccocuiiiiiiiiiisieieieeeiee e 515.84
For Shade Cloth, Add 75.03

EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS .........ccccouiiiiiiiiiinieieiiseeeeie e 562.76
For Shade Cloth, Add 90.04

6' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 26000053

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 220.63
For Shade Cloth, Add 23.92

EA  10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........ccccouiiiiiiiiiiieieiseeiee et 343.19
For Shade Cloth, Add 59.79

EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS .........cccoouiiiiiiiiiirieieieeeiee et 392.21
For Shade Cloth, Add 71.75

EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........ccoouiiiiiiiiiirieieiieeeiee st 441.26
For Shade Cloth, Add 89.69

EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........cccoouiiiiiiiiiiirieeiiseeiee et 539.30
For Shade Cloth, Add 119.58

EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........cccouiiiiiiiiiirieieieeeiee e 588.33
For Shade Cloth, Add 143.50

8' High, Temporary Chain Link Fence Gates, >6 To 12 Months : ss 2 000053
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01 56 26 00-0069 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 242.69
For Shade Cloth, Add 33.77
01 56 26 00-0070 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccuoiiiiiiiiiiieieieee e 377.51
For Shade Cloth, Add 84.41
0156 26 00-0071 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccuiiiiiiiiiiiiiieiese e 431.44
For Shade Cloth, Add 101.30
0156 26 00-0072 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccuiiiiiiiiiiiiiieiee e 485.37
For Shade Cloth, Add 126.62
0156 26 00-0073 EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONtNS .........ccouiiiiiiiiiiiiicieeee e 593.23
For Shade Cloth, Add 168.83
0156 26 00-0074 EA  24'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtHS .........cccouiiiiiiiiiiiiiiceeeee e 647.16
For Shade Cloth, Add 202.59

01 56 26 00-0075 10' High, Temporary Chain Link Fence Gates, >6 To 12 Months o: ss 2s o053

0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccuiiiiiiiiiiiiiieiee e 303.36
For Shade Cloth, Add 44.55

01 56 26 00-0077 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 471.89
For Shade Cloth, Add 111.38

01 56 26 00-0078 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 539.30
For Shade Cloth, Add 133.65

01 56 26 00-0079 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 606.72
For Shade Cloth, Add 167.07

01 56 26 00-0080 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 741.54
For Shade Cloth, Add 222.76

0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 808.96
For Shade Cloth, Add 267.31

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months o ss 2s 000029
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months 15 2s o002

01 56 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0086 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0089 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months e ss 2 000082

0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12 To 18 Months e ss 2 000082

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0099 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0100 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0101 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0102 EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0103 EA  24'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0104 10' High, Temporary Chain Link Fence Gates, >12 To 18 Months o1 se 2s oo-o0s2)

0156 26 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0106 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccceceviiinincininns
For Shade Cloth, Add

0156 26 00-0107 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........cccecevivinincininns
For Shade Cloth, Add

copyright 2016 The Gordian Group, Inc. April 2016
Page 01 - 40 Arlington County, Mechancal




General Requirements 01
lhf- Temporary Facilities And Controls 01 50 S

Temporary Barriers And Enclosures 0156

ARLINGTON

VIRGINIA
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0156 26 00-0108 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS ........coiiiiiiiiiiiiiiecieeeeie e 637.05
For Shade Cloth, Add 167.07

0156 26 00-0109 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........cccoiiiiiiiiiiiieieeieeseeeee e 778.62
For Shade Cloth, Add 222.76

0156 26 00-0110 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........ccioiiiiiiiiieieiscieeeeee e 849.40
For Shade Cloth, Add 267.31

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months o1 ss 2s 00023
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months e ss 200111

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONLNS ..........cccuiiiiiiiiiiieiiee ettt 232.13
For Shade Cloth, Add 15.01

0156 26 00-0114 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccoouiiiiriiiiinieieisieeie s 361.10
For Shade Cloth, Add 37.52

0156 26 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccooiiiiriiiiinieieiieeeie e 412.68
For Shade Cloth, Add 45.02

0156 26 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccoiiiiiriiiiiieieiseieie et 464.27
For Shade Cloth, Add 56.28

0156 26 00-0117 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccccoiiiiriiiiiieieiisee s 567.43
For Shade Cloth, Add 75.03

0156 26 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONNS .........ccciiiiiiiiiiiiicieee e 619.04
For Shade Cloth, Add 90.04

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, >18 Months 1 ss 2s 000111

0156 26 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONtNS ..........ccooiiiiiiiiiiiiieieiisie e 242.69
For Shade Cloth, Add 23.92

0156 26 00-0121 EA  10'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ...........ccoiiiiriiiiinieieiisieieie et 377.50
For Shade Cloth, Add 59.79

0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccouiiiiriiiiiieieiisieiee e 431.43
For Shade Cloth, Add 71.75

0156 26 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccouiiiiriiiiiieieiisieeie e 485.38
For Shade Cloth, Add 89.69

0156 26 00-0124 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiiriiiiiieieiisieeie et 593.23
For Shade Cloth, Add 119.58

0156 26 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONNS .........cc.oiiiiiiiiiiiiciiee e 647.16
For Shade Cloth, Add 143.50

01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates, >18 Months e:ss 2s coo111)

0156 26 00-0127 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONtNS ..........cccoiiiiiiiiriiiiiseieesieeee et 266.96
For Shade Cloth, Add 33.77

0156 26 00-0128 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccccouiiiiriiiiiieieiseee et 415.26
For Shade Cloth, Add 84.41

0156 26 00-0129 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccouiiiiriiiiiieieiiseee st 474.59
For Shade Cloth, Add 101.30

0156 26 00-0130 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccouiiiiiiiiineieiiseee et 533.91
For Shade Cloth, Add 126.62

0156 26 00-0131 EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccciiiiriiiiieieiisieeie s 652.56
For Shade Cloth, Add 168.83

0156 26 00-0132 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONNS .........cc.oiiiiiiiiiiiieiiee e 711.88
For Shade Cloth, Add 202.59

01 56 26 00-0133 10" High, Temporary Chain Link Fence Gates, >18 Months et ss s 000111

0156 26 00-0134 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccoiiiiriiiiiieieiseeie s 333.69
For Shade Cloth, Add 44.55

0156 26 00-0135 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ...........ccciiiriiiiinieieiisei et 519.08
For Shade Cloth, Add 111.38

0156 26 00-0136 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ...........cccotririiiiinieiiisiei e 593.23
For Shade Cloth, Add 133.65

0156 26 00-0137 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ...........cccotiiriiiiiniiieiisei et 667.39
For Shade Cloth, Add 167.07

0156 26 00-0138 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ..........cccoiiiiiiiiiiiiiiei e 815.70
For Shade Cloth, Add 222.76

0156 26 00-0139 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >18 MONS ..........cccoeiiiiiiiiiiiiiiei e 889.85
For Shade Cloth, Add 267.31

01 56 26 00-0140 Temporary Chain Link Fence Panels (Portable) o s 2 000001

Note: Includes set-up and removal. Excludes sandbags.

01 56 26 00-0141 Temporary Chain Link Fence Panels (Portable), Up To 6 Months s 25 000140

0156 26 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up T 6 MONNS. .........ccoiiiiiiiiiiicieceeeee e 3.78
For >100 To 250, Deduct -0.19
For >250 To 500, Deduct -0.38
For >500, Deduct -0.57
For Shade Cloth, Add 1.60
0156 26 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up T 6 MONNS. .........ccouiiiiiiiiiiieecseeeee e 4.23
For >100 To 250, Deduct -0.21
For >250 To 500, Deduct -0.42
For >500, Deduct -0.63
For Shade Cloth, Add 2.55
Apl’l| 2016 copyright 2016 The Gordian Group, Inc.
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0156 26 00-0144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up TO 6 MONNS..........ocouiiiiiiiiiiieiieese et 6.82
For >100 To 250, Deduct -0.34
For >250 To 500, Deduct -0.68
For >500, Deduct -1.02
For Shade Cloth, Add 3.60
01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months c: ss 2 000140
0156 26 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months .... ...4.10
For >100 To 250, Deduct -0.21
For >250 To 500, Deduct -0.41
For >500, Deduct -0.62
For Shade Cloth, Add 1.60
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months .... ....4.58
For >100 To 250, Deduct -0.23
For >250 To 500, Deduct -0.46
For >500, Deduct -0.69
For Shade Cloth, Add 2.55
01 56 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months.... . 7.42
For >100 To 250, Deduct -0.37
For >250 To 500, Deduct -0.74
For >500, Deduct -1.11
For Shade Cloth, Add 3.60
01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months e ss2s 00
0140)
0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months ...4.42
For >100 To 250, Deduct -0.22
For >250 To 500, Deduct -0.44
For >500, Deduct -0.66
For Shade Cloth, Add 1.60
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months ..4.99
For >100 To 250, Deduct -0.25
For >250 To 500, Deduct -0.50
For >500, Deduct -0.75
For Shade Cloth, Add 2.55
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ...8.09
For >100 To 250, Deduct -0.40
For >250 To 500, Deduct -0.81
For >500, Deduct -1.21
For Shade Cloth, Add 3.60
01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months : se 2s 00140
0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 MONNS ........c.cciiiiiiiiiiiiireiesi e 4.83
For >100 To 250, Deduct -0.24
For >250 To 500, Deduct -0.48
For >500, Deduct -0.72
For Shade Cloth, Add 1.60
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 MONNS ........c.cciiiiiiiiiiieiieeseee e 5.39
For >100 To 250, Deduct -0.27
For >250 To 500, Deduct -0.54
For >500, Deduct -0.81
For Shade Cloth, Add 2.55
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), >18 MONNS .........c.cciiiiiiiiiiiiiieeseee e 8.79
For >100 To 250, Deduct -0.44
For >250 To 500, Deduct -0.88
For >500, Deduct -1.32
For Shade Cloth, Add 3.60
01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags o1 ss2s w010
01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) SAndDag...........couiiiiiiiiii et 3.55
Note: Includes placement and removal.
01 56 26 00-0159 Temporary Safety Fence o:ssz
Note: Includes removal after use.
0156 26 00-0160 LF  Temporary Safety Fence, Plastic Mesh, 48" High With Posts At 8' On Center ..1.78
0156 29 Temporary Protective Walkways o:sq
01 56 29 00-0001 Temporary Walkways And Railings e:ss 2
0156 29 00-0002 LF  Temporary Wooden Guardrail With Top-Rail With Two Side Rails On 36" High 2 x 4 Posts 18" On Center
Attached To Walkway 6.59
Note: Excludes walkway.
0156 29 00-0003 SF  Temporary Walkway With 3/4" Plywood On 2 x 6 Stringers. 3.72
0156 29 00-0004 RSR Temporary Stairs On 2 X 12 Stringers (COSt P RISET) .........ccuiiiiiiiiiiirieieiietet ettt sttt r et se et e e eeeneee 11.99
01 56 29 00-0005 Safety Nets o1 5629
copyright 2016 The Gordian Group, Inc. Apl’l| 2016
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0156 29 00-0006 SF  Small Mesh DebrisS NettNg .........ccuaiiririiiieriieiesie e 1.06

Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

0156 33 Temporary Security Barriers o sq
01 56 33 00-0001 Temporary Fiberglass Panels o:ssss

0156 3300-0002 SF  Prefabricated FIDErgIass PANEIS...........oo ittt ettt h et e bt e e e bt et et e e ss et e e st e tees e eseebeenneateannenneas 0.98

01 56 33 00-0003 Temporary Safety Guardrail 15633
Note: Includes removal after use.
0156 3300-0004 LF 42" High, Wood Temporary Safety Guardrail
Note: Includes 2" x 4" construction, top, middle and bottom horizontal rails, and post boots.
For Attachment To A Concrete Substrate, Add 1.13

....15.05

01 56 33 00-0005 Board-up Opening With Plywood o1 ss s
Note: For use where directed by owner for boarding up door and window openings.
01 56 33 00-0006 OPN Remove Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day
01 56 3300-0007 SF  Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..
0156 3300-0008 SF  Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..

01 56 33 00-0009 Street Barricade o563

0156 3300-0010 LF Temporary Street Barricade, Using 12" x 12" Beam As Base With 2" x 4" Top Warning Rail And Sides, Per Month............. 7.31

01 56 39 Temporary Tree And Plant Protection oise
01 56 39 00-0001 Temporary Tree Guards o:ssso

Note: Includes digging holes and removal.
0156 3900-0002 EA UpTo4' x4 Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,
With Double Rail. . .
0156 3900-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DOUDIE R ...t bbbt 107.88
0156 3900-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
Double Rail
0156 39 00-0005 EA Temporary Tree Wrap, With 2" x 10" Or 2" x 12" Tied Around Tree With 4' Visible Fence Around Tree Base.
Note: Includes removal after use.

01 60 Product Requirementsw

01 66 Product Storage And Handling Requirements o«
0166 19 Material Handling o1ee

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than

125'.
01 66 19 00-0001 Material Handling Between FIloOrs o165 19
01 66 19 00-0002 CY Moving Material Via Stairs, Per CY Of Material Per Floor et e e e e e ai———aeeaai——aaeaaa——aaaaaaa—aas 4.28
Note: Quantity equals material volume times number of floors traveled.
01 66 19 00-0003 CY Moving Material Via Elevator, PEr CY Of MAEIEMHAL .........c.ooiiiiiiiieeiiet ettt ettt ee e e e bt e e e beaanenneas 2.56
Note: Quantity equals material volume. If more than one elevator is used, the quantity is factored by the number
of transfers.

01 66 19 00-0004 Moving Furniture e:es 19

Note: To be used when contractor is required to move furniture. Not to be used when the amount of furniture is

less than 55% of the total floor space. Moving of furniture which occupies less than 55% of the total floor space is

considered as part of the coefficient adjustment factor.

01 66 19 00-0005 SF Remove, Transport, Return And Reinstall OffiCe FUMMITUIE............ccuiiiiiiiiicieee e 0.48

Note: Includes general, desks, tables, file cabinets (full), chairs, storage boxes, bookshelves, office equipment
and computers (per SF of office area). Not to be used when amount of furniture is less than 55% of total floor
space.

01 66 19 00-0006 Material Handling For Distances Greater Than 125' o1

01 66 19 00-0007 CY Handling Material For Over 125' Per CY Of Material Per 125 ettt 2.03
Note: For delivery, demolition or miscellaneous moving required by owner.

01 66 19 00-0008 Rubbish Handling Between Floors o519

Note: Only use with selective demolition tasks to transfer demolished material more than 2-1/2 stories.

0166 19 00-0009 CY Rubbish Handling Via Stairs, Per CY Of Material Per FIOOK ..........cciiiiiiiiiiiiiieeei ettt neeas 3.89
Note: Quantity equals material volume times bulk factor times number of floors traveled.
0166 19 00-0010 CY Rubbish Handling Via Elevator, Per CY Of MAEEIAL ...........ceouiiiiiiiiiiieiiet ettt sttt sbe e e teenenneas 2.33

Note: Quantity equals material volume times bulk factor. If more than one elevator is used, the quantity is
factored by the number of transfers.

April 2016 copyright 2016 The Gordian Group, Inc.
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01 66 19 00-0011

01 66 19 00-0012
01 66 19 00-0013

Loudoun County Material Handling And Storage o s

TON Material Handling, Loading ANd UNIOAGING...........couitiiiiiieiieiiteiietiet ettt ettt ettt e eneanene 49.50
SFM Material Storage, Outside Or Non Temperature Controlled INSIE. ............couiiiiriiiiieiie e 1.24

Note: Includes non hazard and hazmat. Unit of measure is SF / Month.

01 70 Execution And Closeout Requirementsq

01 71 Examination And Preparationwmn
017113 MOb“iZ&tion(mm
01 71 13 00-0001

01 71 13 00-0002

01 71 13 00-0003

EA

EA

01 71 13 00-0004

01 71 13 00-0005

01 71 13 00-0006

01 71 13 00-0007

01 71 13 00-0008

01 71 13 00-0009

01 71 13 00-0010

0171 13 00-0011

01 71 13 00-0012

0171 13 00-0013

01 71 13 00-0014

01 71 13 00-0015

EA

Equipment Delivery, Pickup, Mobilization And Demobilization i 715
Note: Excludes flagman for traffic control where necessary.
Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ...........ccccceiiiiiieniiiennns 201.32
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as trenchers, skid-steer loaders (bobcats), industrial warehouse forklifts, sweepers, scissor
platform lifts, telescoping and articulating boom manlifts with up to 40' boom lengths, etc.
Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed..........ccccceeuene 402.63
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as bulldozers, motor scrapers, hydraulic excavators, gradalls, road graders, loader-backhoes,
heavy duty construction loaders, tractors, pavers, rollers, bridge finishers, straight mast construction forklifts,
telescoping boom rough terrain construction forklifts, telescoping and articulating boom manlifts with >40' boom
lengths, etc.

Crane Delivery, Pickup, Mobilization And Demobilization .71

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and

transporting away. Excludes flagman for traffic control where necessary.
Up To 20 Ton Lift Move On/Off Cost, Truck MOUNTEA CraNE ..........c.cviuirieiiiiiieieieetee ettt 250.00
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 62.50
For >60 To 100 Miles Radius, Add 100.00

EA

For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add

EA

For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add

EA

For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add

EA

20 To 30 Ton Lift Move On/Off Cost, Truck Mounted Crane.............cccoviuiiriruiiiiieiceie s 360.00
Note: Includes delivery and pickup.

40 To 50 Ton Lift Move On/Off Cost, Truck Mounted Crane
Note: Includes delivery and pickup.

70 To 100 Ton Lift Move On/Off Cost, Truck Mounted Crane....
Note: Includes delivery and pickup.

75 Ton Lift Move On/Off Cost, Mechanical Crane
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 154.00
For >60 To 100 Miles Radius, Add 246.40

EA

100 Ton Lift Move On/Off Cost, MechaniCal Crane..............ccoiiiiiiriiiiiicccc e 1,000.00
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 250.00
For >60 To 100 Miles Radius, Add 400.00

EA

125 Ton Lift Move On/Off Cost, Mechanical Crane..............ccouiiiiiiiiiiiiiiccc e 1,240.00
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 310.00
For >60 To 100 Miles Radius, Add 496.00

EA

150 Ton Lift Move On/Off Cost, MECNANICAI CrANE..........cccuiiee et e e et e e e e et e e e e e e are e e e e e eaaasaeaaeasaaaaeasanraseaeeainrens 1,540.00
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 385.00
For >60 To 100 Miles Radius, Add 616.00

EA

250 Ton Lift Move On/Off Cost, Mechanical Crane..............ccciiiiiiiiiiiiiecce e 2,800.00
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 700.00
For >60 To 100 Miles Radius, Add 1,120.00

EA

300 Ton Lift Move On/Off Cost, MECNANICAI CrANE..........cccuuiiee et eeceee e e et e e e e et ee e e e eaaeea e e e eaaeaaeaasastaaaeaaanteseeeaannrens 4,000.00
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 1,000.00
For >60 To 100 Miles Radius, Add 1,600.00

EA

500 Ton Lift Move On/Off Cost, MECNANICAI CrANE..........cccuueiee et eeceee e et e e e e eteee e e e etaeea e e e eaaaaeeaasaraaaaeasantaseaeaainnens 6,000.00
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 1,500.00
For >60 To 100 Miles Radius, Add 2,400.00

017123 Field Engineering o
Construction Surveying einz
01 71 23 16-0001

01712316

01 71 23 16-0002

01 71 23 16-0003

HR

HR

copyright 2016 The Gordian Group, Inc.

Survey Crewmnasieg

2 Person Survey Crew (Unit Of Measure Is Per Crew HOur WOrked) ............coueiiiiiiiiiniiieieieie e 150.71
Note: Includes surveyor, rodman, equipment and instruments.

3 Person Survey Crew (Unit Of Measure Is Per Crew HOur WOrked) ............coueiiiiiiiiinicieieieiese et 205.51
Note: Includes surveyor, rodman, chainman, equipment and instruments.
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01712316-0004 HR 4 Person Survey Crew (Unit Of Measure Is Per Crew HOour WOrKed)..........cceiiuiriiiiiieiieieiesie et 292.14

Note: Includes two surveyors, rodman, chainman, equipment and instruments.

01 71 23 16-0005 Conventional Topographic Survey e 21
Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.

0171 2316-0006 ACR Survey Clear Area With Few To No Obstacles
01 71 23 16-0007 ACR Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings)
01 71 2316-0008 ACR Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings)

01 712316-0009 ACR Survey Developed Areas With Several Structures (25-65% Buildings) ......
0171 2316-0010 ACR Survey Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings)...........c.cccceevrircniinene

01 7123 16-0011 Property Lines Survey o721
Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
01712316-0012 LF  Survey Property Lines On Cleared Land
01 712316-0013 LF  Survey Property Lines On Slightly Wooded Land............cccoiiriiieniiiinicicseeeeseeees
01712316-0014 LF  Survey Property Lines On Wooded Land

01 71 23 16-0015 SUrVey Monument i 712316

0171 2316-0016 EA 3" PreCast SUIVEY IMONUMENT . ........ooutiiiititeate ettt ettt e et esseaseeseeaeees e e e et e ass e et e es e eaeeeseeaseebeeaseabeeas et e ase e beaseeteaneeseaseanneanen 105.14
For Owner Furnished Monument, Deduct -37.68

01 71 23 16-0017 Facade Surveyingei s
01712316-0018 LF Facade Survey And Reports (LF Of Facade X NUMDEr Of FIOOTS) .......c.oiuiiiiiiiiiiieiiieeieiee ettt 3.67

01 71 23 16-0019 Utl'lty SUrVey(m 7123 16)
Note: This survey is only for the location of underground utilities.
0171 2316-0020 ACR Survey Clear Area FOor Underground ULIIITIES. ........c.cuiiiiiiiiiiieieiseeieie ettt 3,103.20

017136 Non-Destructive Concrete Examination i
01 71 36 00-0001 X-Ray And Electromagnetic Survey o

Note: To locate reinforcing bars, conduits, pipes, etc., prior to core drilling or cutting existing concrete, masonry or
asphalt. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or Ground Penetrating Radar
(GPR). Includes printed reports.

01 71 36 00-0002 X-Ray Or Electromagnetic Survey Minimum Set-Up Charge : 71 3s o000

01 71 36 00-0003 EA X-Ray Or Electromagnetic Survey Minimum Set-UpP Charge.........couiuiiiiiiiiiieee ettt 387.48
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

01 71 36 00-0004 X-Ray SUrVey(m 7136 00-0001)

0171 3600-0005 EA X-Ray Survey Up To 2 SF Of Concrete, Masonry OF ASPR@IL ..........cocueiiiiiiiiiieiieeeei ettt 138.02
For >8 To 25, Deduct -31.25

01 71 36 00-0006 Electromagnetic (SIR/GPR) Survey o1 71 3s 0000
01 71 36 00-0007 EA Electromagnetic (SIR/GPR) Survey Up To 4 SF Of Concrete, Masonry Or Asphalt
01 71 36 00-0008 EA Electromagnetic (SIR/GPR) Survey >4 To 500 SF Of Concrete, Masonry Or Asphalt
0171 36 00-0009 SF Electromagnetic (SIR/GPR) Survey >500 SF Of Concrete, Masonry Or Asphalt

01 74 Cleaning And Waste Managementwn
017413 Progress Cleaning o7

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General w1y

017413 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent
01 74 1300-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster
Note: Per CY of debris removed.

017416 Site Maintenance o7
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®.

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping o: 7 1s o000

01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper.............
01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads

April 2016 copyright 2016 The Gordian Group, Inc.
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CSI_UOM DESCRIPTION UNIT COST UNIT COST
017419 Construction Waste Management And Disposal i
Note: Tasks in this section shall be used as directed by owner.
01 74 19 00-0001 Debris ChUteS(mu 19)
Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.
01 74 19 00-0002 Steel Temporary Debris Chutes : 7 1900000
01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute
01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute
01 74 19 00-0005 Plastic Temporary Debris Chutes e 741900000
017419 00-0006 LF 24" Diameter, Plastic Temporary DEBIS CRULE ..........ccuiiiiiiiiii ettt 7.24
For Steel Liner, Add 1.48
017419 00-0007 LF 30" Diameter, Plastic Temporary DEBIS CRULE ..........ccuiiiiiiiiii ettt en et 8.29
For Steel Liner, Add 1.69
017419 00-0008 LF 36" Diameter, Plastic Temporary DEBIS CRULE ..........ccoiiiiiiii ettt 9.36
For Steel Liner, Add 1.91
01 74 19 00-0009 Wood Temporary Debris Chutes e 74 19 000001
0174 1900-0010 LF 4'x4', Wood Temporary Debris Chute ST SO PSP PRSP UPTPPRUPTPPPPRIORY 14.90
Note: Includes fabrication and installation.
01 74 19 00-0011 Construction Dumpsters Rental o1 719
Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each" is based on each pick-up. Unacceptable materials include: aerosol cans,
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers,
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides &
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil,
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires,
and transmission oil.
01741900-0012 EA 6 CY Dumpster (1 Ton) "CONSIIUCHON DEDIIS" .......ccuiuiiiiiiiiitieteiietiet ettt ettt ettt eeeer e eees 390.60
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 89.00
01741900-0013 EA 10 CY Dumpster (1.5 ToN) "CONSIIUCHON DEDIIS" .........ciiiiiiiieiiitei ittt ettt en et 405.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 89.00
0174 1900-0014 EA 15 CY Dumpster (1.5 TON) "CONSIrUCHION DEDIIS" .......c..iiiiiiiiiieiet ettt ettt e neean 404.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 89.00
01741900-0015 EA 20 CY Dumpster (2 Ton) "CONSIIUCHON DEDIIS" ...ttt ettt ettt en et 599.40
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add
017419 00-0016 EA 30 CY Dumpster (3 Ton) "Construction Debris" .
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add
0174 19 00-0017 EA 40 CY Dumpster (4 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 89.00
01 74 19 00-0018 Concrete Washout Service o719
0174 1900-0019 MO Rampless CONCrete WaSNOUL BiN ..........ooiiiiiiiiie ettt ettt b e b et e bt e b e et e et e eteasneabaannenneans 515.83
Note: Includes delivery.
0174 1900-0020 MO Ramped CONCrete WaSHOUL BiN.........ooiiiuiiiiiiiieteee ettt ettt ettt h et e e ae e b e e bt e b e bt et e ebe et e et e anneebeannennean 619.00
Note: Includes delivery.
0174 19 00-0021 EA Interim Vacuum Service, CONCIete WaSNOUL BiN .........cc.uuiiiiiiiiiiee e eeitt e e e et e e e e e iaaee e e e e eaaasaeeaaaaaeaeeseaaaaaeesasaeaaeaans 309.84
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.
01741900-0022 EA Vacuum, Pickup, Swap And Dump, Concrete WashOUE BiN ...........c.civiiriiiiiinii st 671.32
Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.
01 74 19 00-0023 Debris Processing Fee 1719
01 74 19 00-0024 Recycler FeeS(m 74 19 00-0023)
Note: Does not apply with use of dumpsters. Excludes hauling.
017419 00-0025 CY Drop-Off Asphalt At Recycling Center 18.97
017419 00-0026 CY  Drop-Off Concrete At RECYCHNG CONTET ......c..cuiiuiiiiiititeiiet ettt ettt ettt e et st et et et et et et et e e et et e e et enene 9.48
01 74 19 00-0027 Landfill Dump Fees o174 19 00.0023)
Note: Contractor shall not use when material is disposed at Owner's site or facility (with waived tipping fee), or
with use per dumpsters. Excludes hauling.
01 74 19 00-0028  TON DUMP FEE ....euuiitiiiiitieitet ettt ettt ettt ettt a e e st e ae e s e e b e e e e e b e e e e ee £ e ae 28 e e et e84 e et e e e e st 2 s e eE 2 2ot e eE 22t e bt e ae e b e e se et e ebe et e ebeenbeabeennanteas 55.00
Note: Used for municipal solid waste (household garbage), yard waste (grass, yard trimmings, etc.), construction
waste, woody waste (lumber), clean rubble (concrete, brick, dirt, etc.), and other waste mixed with yard waste,
construction waste, or woody waste.
copyright 2016 The Gordian Group, Inc. April 2016
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 74 19 00-0029 Hauling 1 7419

Note: Includes ten (10) to fifteen (15) minutes load time, time for travel, dump time and return (roundtrip). The
task quantity is the number of miles to the disposal site/transfer station (one way mileage) times the number of
cubic yards for a minimum full truck load being transported. (i.e. to haul 3 CY to a disposal site with an 8 CY
dump truck 15 miles away, the quantity is calculated as follows: 15 miles x 8 CY = 120 CYM. To haul 16 CY to a
disposal site with an 8 CY dump truck 15 miles away, the quantity is calculated as follows: 15 miles x 16 CY =
240 CYM). Use both hauling tasks for distances greater than 15 miles. To haul 24 CY in an 8 CY truck to a site
32 miles away, the quantity for the first task is calculated: 15 miles x 24 CY = 360 CYM. The quantity for the
second task is calculated: 32 total miles less 15 initial miles equals 17 miles x 24 CY = 408 CYM.

01 74 19 00-0030 CYM Hauling Up To 15 Miles On Paved Roads

0174 19 00-0031 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles

01 74 19 00-0032 CYM Hauling Up To 15 Miles On Unimproved Roads

01 74 19 00-0033 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles

017419 00-0034 EA  Truck Liner For Wet Dredging

Note: Per Trip

017423 Final Cleaning e

01 74 23 00-0001 Glass pi729)
01 7423 00-0002 CSF Clean EXIStNG GIass SUMACES........ctiuiiiiiiitiiitiete ettt ettt ettt ettt et eh et et e st et e e e st et e e et et e e et et et et et e aneneeneanen 13.55

END OF SECTION 01

April 2016 copyright 2016 The Gordian Group, Inc.
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CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 Existing Conditions

02 20 Assessmente,

02 25 Existing Material Assessment
02 25 16 Existing Concrete, Masonry Or Asphalt Assessment 2

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

02 30 Subsurface Investigatione

02 32 Geotechnical Investigations e
023213 Subsurface Drilling And Sampling ez
See CSI section 01 45 23 00-0000 for testing and lab reports.
02 32 13 00-0001 Borings And Samples e 13

02 32 13 00-0002 Soil Borings (SB) (02 32 13 00-0001)

02 321300-0003 VLF Hollow Stem Auger
02 321300-0004 VLF Casing.........
02 3213 00-0005 VLF Rotary-Wash
02 3213 00-0006 VLF Hand Auger

02 32 13 00-0007 Rock Core (02 32 13 00-0001)

02 3213 00-0008 VLF Double Tube
02 3213 00-0009 VLF NX Size.

02 32 13 00-0010 Drilled (Pavement) Core (02 32 13 00-0001)

02321300-0011 EA 1st8" Drilled Core
02321300-0012 IN  >8"Drilled COre ......ccueciiiiiiiiiiiiiiicec s

02 32 13 00-0013 SampleS(ozszmooroom)
02 321300-0014 EA Undisturbed
02 321300-0015 EA Ring-Lined Barrel
02 321300-0016 EA Grab/Bag (Disturbed)

02 32 13 00-0017 GrOUting(ozszlaooroom)
02 321300-0018 VLF Borehole

023219 Exploratory Excavations s
02 32 19 00-0001 Machine Dug Test, Entry/Exit Pits 23219

02 321900-0002 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Unpaved Areas....
02 3219 00-0003 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Paved Areas - Non-State Road .
023219 00-0004 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Paved Areas - State Road

02 40 Demolition And Structure Movinge

02 41 Demolition ey
024113 Selective Site Demolition ceay
02411313 Paving Removal 413

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 13 13-0001 By Machine, Break-up And Remove Bituminous And Concrete Paving 4113
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw
cutting. See CSI section 02 41 19 13-0043 for saw cutting.

0241 1313-0002 SY Up To 3" By Machine, Break-up And Remove BitUmiNOUS PAVING .......cc.ciiiriiiiiiiiiiiiei ettt eeeneeas 7.03
For Elevated Slab, Add 3.52
For >500 To 1,000, Deduct -0.70
For >1,000 To 2,500, Deduct -1.27
For >2,500 To 5,000, Deduct -1.83
For >5,000 To 10,000, Deduct -2.39
For >10,000, Deduct -2.95
Apl’l| 2016 copyright 2016 The Gordian Group, Inc.
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02 41 1313-0003 SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0004 SY >6"To 9" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0005 SY >9"To 12" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0006 SY >12"To 15" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0007 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving....
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0008 SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0009 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0010 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0011 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0012 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced CONCrete PaViNg...........cccoeiiiriiiinininiereiseseeeeeeseeeeeens
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0013 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0014 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

copyright 2016 The Gordian Group, Inc. April 2016
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0241 1313-0015 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving s 34.92
For Elevated Slab, Add 17.46
For >500 To 1,000, Deduct -3.49
For >1,000 To 2,500, Deduct -6.29
For >2,500 To 5,000, Deduct -9.08
For >5,000 To 10,000, Deduct -11.87
For >10,000, Deduct -14.67
02 411313-0016 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving.............cccceireniiinieneinenieieeseeeeieees 45.65
For Elevated Slab, Add 22.83
For >500 To 1,000, Deduct -4.57
For >1,000 To 2,500, Deduct -8.22
For >2,500 To 5,000, Deduct -11.87
For >5,000 To 10,000, Deduct -15.52
For >10,000, Deduct -19.17
0241 1313-0017 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced CONCrete Paving...........cocveoueeieiiirieienieeiesieeeesieseeseeaes 55.40
For Elevated Slab, Add 27.70
For >500 To 1,000, Deduct -5.54
For >1,000 To 2,500, Deduct -9.97
For >2,500 To 5,000, Deduct -14.40
For >5,000 To 10,000, Deduct -18.84
For >10,000, Deduct -23.27

02 41 13 13-0018

02 41 13 13-0019
02 41 13 13-0020
02 41 13 13-0021
02 41 13 13-0022
02 41 13 13-0023
02 41 13 13-0024

02 41 13 13-0025
02 41 13 13-0026

By Hand, Break-up And Remove Bituminous And Concrete Paving oz 13
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0043 for saw
cutting.
Up To 3" By Hand, Break-up And Remove Bituminous Paving
>3" To 6" By Hand, Break-up And Remove Bituminous Paving
>6" To 8" By Hand, Break-up And Remove Bituminous Paving
Up To 3" By Hand, Break-up And Remove Concrete Paving
>3" To 6" By Hand, Break-up And Remove Concrete Paving
>6" To 8" By Hand, Break-up And Remove Concrete Paving...

Grind Concrete oz 1313

EA  Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard) ............ccoeoveirinieinenecineseieeseeeeene 97.10
Note: For each location up to 5' wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add 14.57
For >1" To 1-1/2" Depth Of Grinding, Add 24.28
For Up To 5, Add 19.42
For >5 To 10, Add 9.71
For >25 To 50, Deduct -9.71
For >50 To 250, Deduct -14.57
For >250, Deduct -19.42
For Sidewalks >5', Add 9.71
For Up To 12" Additional Feathering Per Side, Add 9.71

02 41 16 Structure Demolition ez
024116 13 Building Demolition e 1

02 41 16 13-0001

02 41 16 13-0002
02 41 16 13-0003
02 41 16 13-0004
02 41 16 13-0005

02 41 16 13-0006

02 41 16 13-0007

April 2016

GSF
GSF
GSF
GSF

Building Interior Demolition ez 1613

Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,
switchgear or panelboards. Excludes hauling, dump fees, recycling charges, and/or salvage value.

Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .3.55
Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck 5.37
>2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ..4.39
>10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster OF TruCK ..........ccccooeeviinenciinens 3.91

Commercial And Residential Structures Demolition ez« 113

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, cleanup and work, site paving and concrete, recycling fees, gutting/soft stripping
(selective removal of materials for reuse) of building, site security, hazardous material abatement (including lead,
asbestos, and PCBs), surveys, clearing and grubbing of site, cranes, traffic control, elevator removal, major
mechanical equipment such as boilers, chillers, cooling towers, Etc., excavation or backfill, foundations,
basement floor, slab-on grade, temporary fencing (installation and removal), hauling, disposal and dump fees for
all debris (site and building), earthwork and erosion control. Pricing is by Hundred Cubic Foot (CCF) of complete
building volume being demolished. For computing building volume, height is computed at actual floor-to-floor
dimensions with attic and basement each computed at half-height, width and length are actual dimensions.
Excludes salvage value.

Steel Framed BUIIdIng Demolition (02 41 16 13-0006)
Note: Includes masonry partitions and concrete decks.
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02 41 16 13-0008

02 41 16 13-0009

02 41 16 13-0010

02 41 16 13-0011

02 41 16 13-0012

02 41 16 13-0013

02 41 16 13-0014

02 41 16 13-0015

02 41 16 13-0016

02 41 16 13-0017

CCF By Pneumatic Tools/Hand, Steel Framed Building Demolition

For Floor-To-Floor Heights >12' To 15', Deduct
For Floor-To-Floor Heights >15' To 18', Deduct
For Floor-To-Floor Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

CCF By Machine, Steel Framed Building Demolition

For Floor-To-Floor Heights >12' To 15', Deduct

For Floor-To-Floor Heights >15' To 18', Deduct

For Floor-To-Floor Heights >18' To 21', Deduct

For Up To 500, Add

For >500 To 1,000, Add

For >1,000 To 2,000, Add

For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add

For No Interior Partitions, Deduct

Reinforced Concrete Building Demolition z 41 16 1s.0006)
CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition

For Floor-To-Floor Heights >12' To 15', Deduct

For Floor-To-Floor Heights >15' To 18', Deduct

For Floor-To-Floor Heights >18' To 21', Deduct

For Up To 500, Add

For >500 To 1,000, Add

For >1,000 To 2,000, Add

For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

CCF By Machine, Reinforced Concrete Building Demolition
For Floor-To-Floor Heights >12' To 15', Deduct
For Floor-To-Floor Heights >15' To 18', Deduct
For Floor-To-Floor Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

Masonry Construction Building Demolition ez 4 1s 130006
CCF By Pneumatic Tools/Hand, Masonry Construction Building Demolition ...............

For Floor-To-Floor Heights >12' To 15', Deduct
For Floor-To-Floor Heights >15' To 18', Deduct
For Floor-To-Floor Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct
CCF By Machine, Masonry Construction Building Demolition

For Floor-To-Floor Heights >12' To 15', Deduct

For Floor-To-Floor Heights >15' To 18', Deduct

For Floor-To-Floor Heights >18' To 21', Deduct

For Up To 500, Add

For >500 To 1,000, Add

For >1,000 To 2,000, Add

For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add

For No Interior Partitions, Deduct

Wood Frame Construction Building Demolition 21 1s 13.0006)
CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition

For Floor-To-Floor Heights >12' To 15', Deduct

For Floor-To-Floor Heights >15' To 18', Deduct

For Floor-To-Floor Heights >18' To 21', Deduct

For Up To 500, Add

For >500 To 1,000, Add

For >1,000 To 2,000, Add

For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct
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02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition et 17.13
For Floor-To-Floor Heights >12' To 15', Deduct -1.28
For Floor-To-Floor Heights >15' To 18', Deduct -2.57
For Floor-To-Floor Heights >18' To 21', Deduct -3.85
For Up To 500, Add 5.14
For >500 To 1,000, Add 3.43
For >1,000 To 2,000, Add 171
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 2.57
For Volume Of Area Within 15' To An Adjacent Building, Add 5.65
For No Interior Partitions, Deduct -4.28

02 41 16 13-0019 Sorting Of Material Debris For Recycling Prior To Hauling Off 2 41 16 130005

Note: Per building volume.

02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior TO Hauling Off ..........ooiiiiiiiiiieiieee e 4.27
For Up To 500, Add 1.28
For >500 To 1,000, Add 0.85
For >1,000 To 2,000, Add 0.43

02 41 16 13-0021 Building Foundations And Structures Demolition 2411613

Note: Excludes earthwork.

02 41 16 13-0022 Concrete Foundation Demolition 2 41 16 12-0021)

02 41 16 13-0023 CF  Non Reinforced Concrete Foundation DEmOIItioN............ccoccvviiiiiiiiiiiiccce

02 41 16 13-0024 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition..............cccccceviiiiiiiiiiciininn,
02 41 16 13-0025 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0026 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition
02 4116 13-0027 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0028 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0029 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0030 CF Reinforced Concrete Foundation Demolition
02 41 16 13-0031 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0032 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0033 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0034 SF 10" Thick Reinforced Concrete Foundation Wall Demolition ..............cccoocviviinccicinnnnes
024116 13-0035 SF 12" Thick Reinforced Concrete Foundation Wall Demolition ..............ccccoociiiiiinccicinennes
02 41 16 13-0036 SF 16" Thick Reinforced Concrete Foundation Wall Demolition .............cccocceiiiiiiiniininininn,

02 41 16 13-0037 Concrete Block Foundation Wall Demolition oz 4 1 130021,

024116 13-0038 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ...............cccccccviiciiiinnns
024116 13-0039 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ...............cccccvcviiciiiinnns
02 41 16 13-0040 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition .............ccccccceviiiiciininne
02 41 16 13-0041 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0042 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0043 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0044 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0045 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0046 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0047 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0048 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0049 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition

02 41 16 13-0050 Brick Foundation Wall Demolition e 41 16 12001

02 41 16 13-0051 SF 4" Thick Brick Foundation Wall Demolition ....
02 41 16 13-0052 SF 6" Thick Brick Foundation Wall Demolition ....
02 41 16 13-0053 SF 8" Thick Brick Foundation Wall Demolition ....
024116 13-0054 SF 10" Thick Brick Foundation Wall Demolition .
024116 13-0055 SF 12" Thick Brick Foundation Wall Demolition .
024116 13-0056 SF 16" Thick Brick Foundation Wall Demolition .

02 41 16 13-0057 Stone Foundation Demolition ez s 16 1s.0021)
02 41 16 13-0058 CF  Stone Footing Or Foundation Wall DeMOIITION............ccuitiiiiiiiiiteieiese ettt ettt eneaeen 6.78

02 41 16 13-0059 Other Foundation Demolition(oul 16 13-0021)

02 41 16 13-0060 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. DEMOIItioN ...........ccooviriiiiiiiiiieieesecee e 7.17
Note: Includes excavation.
02 41 16 13-0061 CF  Demolish Concrete Storm WALEr STTUCIUIES .........c.ciuiiiiiiiiiii bbb 5.27

024119 Selective Demolition eea
02411913 Selective Building Demolition 119
02 41 19 13-0001 Exterior Masonry Removal cza1 115

02 41 19 13-0002 Masonry Columns Removal (Interior And Exterior) 21 1o 130001
0241 19 13-0003 VLF 8" X 8" MaSONry COIUMN REMOVA ........ciuiiiiiiiiiiiiitieie ettt ettt ettt et s e eae e s e et e b e e e e b e e e s et e e s s et e e st et e es e e s e ebeenneeteannenneas 6.60
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02 41 19 13-0004 VLF 10" x 10" Masonry Column Removal
024119 13-0005 VLF 12"x 12" Masonry Column Removal
02 4119 13-0006 VLF 14" x 14" Masonry Column Removal
02 41 19 13-0007 VLF 16" x 16" Masonry Column Removal
02 41 19 13-0008 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square ..

02 41 19 13-0009 Masonry Chlmney Removal (02 41 19 13-0001)

0241 1913-0010 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry REMOVEQ. ... .....cc.uiiiriiiiiiiaiieieaiiee ettt aneas 13.38
02 411913-0011 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry REMOVE .........c..coueuiruiiriiuinieiiieieeteie ettt ee e eenees 10.05
02 411913-0012 CF >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed .7.68
02 411913-0013 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ...5.33

02 41 19 13-0014 Remove And Reset Precast, Stone Or Masonry Coping e 1 1 15000
Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0043 for saw
cutting.
024119 13-0015 LF Up To 8"Wide, Remove And Reset Precast, Stone Or Masonry Coping
02411913-0016 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping
024119 13-0017 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping

02 41 19 13-0018 Facade Removal (02 41 19 13-0001)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0043 for saw cutting.
02411913-0019 SF  Stone Or Brick Veneer Facade REMOVAL ... 251
For Cleaning and Storage For Reuse, Add 1.88

02 41 19 13-0020 Exterior Masonry Removal o 10 130001
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0043 for saw cutting.
024119 13-0021 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
024119 13-0022 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0023 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0024 SF Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0025 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0026 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
024119 13-0027 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall .....
024119 13-0028 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall ..
024119 13-0029 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall ..
02411913-0030 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall
02411913-0031 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall
02411913-0032 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall ...
0241 1913-0033 SF Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0034 SF Demolish 6" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0035 SF Demolish 8" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0036 SF  Demolish 10" Thick Brick Exterior Wall

For Cleaning and Storage For Reuse, Add 2.47

02 41 1913-0037 SF  Demolish 12" Thick Brick EXtEHOr Wall............ccciiiiiiiiiiiiiiiiii bbb 3.61
For Cleaning and Storage For Reuse, Add 2.71

02 411913-0038 SF  Demolish 16" Thick Brick EXtEHOr Wall............ccciiiiiiiiiiiiiiiiiii e 4.53
For Cleaning and Storage For Reuse, Add 3.40

024119 13-0039 CF Exterior Brick, Concrete BIock Or COMPOSItE REMOVAL ........c..oiuiiiiiiiiiiiieeeeie ettt et eaaeenennes 6.43
For Cleaning and Storage For Reuse, Add 4.82

02 41 19 13-0040 Roofing Removal o s 1013
02 41 19 13-0041 Clay Tile Roof Remove And Salvage For Re-USe 21 1 130010

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.

024119 13-0042 SQ Remove Clay Roof Tile, Salvage For Re-use .. ....129.63
02 41 19 13-0043 Saw CUttlng(oul 1913)
Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.
024119 13-0044 LF  Saw Cut Bituminous Paving UpP T0O 4" DEPLN ......cceiiuiiiiiiiiet ettt ettt ettt et e et et e et et e ese et e aneenneanes 1.24
For Each Additional Pass (Depth To 3"), Add 0.44
For >250, Deduct -0.11
024119 13-0045 LF  Saw Cut Brick Masonry Up To 4" Depth 3.96
For Each Additional Pass (Depth To 3"), Add 1.52
For >250, Deduct -0.38
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024119 13-0046 LF  Saw Cut Concrete Block Up To 4" Depth 3.63
For Each Additional Pass (Depth To 3"), Add 1.39
For >250, Deduct -0.34
02 4119 13-0047 LF  Saw Cut Concrete Slab Or Paving Up To 4" Depth ettt 1.48
For Each Additional Pass (Depth To 3"), Add 0.52
For >250, Deduct -0.12
024119 13-0048 LF Saw Cut Welded Wire Reinforced Concrete Slab Up TO 4" DEPH ......ooiiiuiiiiiiiicieeeee e 1.90
For Each Additional Pass (Depth To 3"), Add 0.67
For >250, Deduct -0.16
02 411913-0049 LF Saw Cut Rod Reinforced Concrete SIab Up TO 4" DEPLN ......oiuiiiuiiiiiiiiiiciee ettt 2.90
For Each Additional Pass (Depth To 3"), Add 1.07
For >250, Deduct -0.26
02 411913-0050 LF  Saw Cut Plain Concrete Walls Up To 4" Depth 5.02
For Each Additional Pass (Depth To 3"), Add 1.94
For >250, Deduct -0.48
02411913-0051 LF Saw Cut Rod Reinforced Concrete Walls Up TO 4" DEPLN......oouiiiiiiiiiiie ettt 6.73
For Each Additional Pass (Depth To 3"), Add 2.60
For >250, Deduct -0.64
02 411913-0052 LF  Saw Cut In Streets, Concrete And ASphalt Up TO 4" DEPEN.......couiiiiiiiiiieieisieeees ettt 1.34
For Each Additional Pass (Depth To 3"), Add 0.47
For >250, Deduct -0.11
02 411913-0053 LF  Saw Cut Igneous Stone Pavements UP T0 4" DEPE.........couiiiiiiiiiieiit ettt 3.67
For Each Additional Pass (Depth To 3"), Add 1.40
For >250, Deduct -0.34
024119 13-0054 LF Saw Cut Sedimentary Stone Pavements UpP TO 4" DEPLN ......oouiiiiiiiiiieiieieee ettt nee s 3.67
For Each Additional Pass (Depth To 3"), Add 1.40
For >250, Deduct -0.34
02 41 1913-0055 LF  Saw Cut Metamorphic Stone Pavements Up T0O 4" DEPEh.......c.couiiiiiiiiiieiie ettt 3.67
For Each Additional Pass (Depth To 3"), Add 1.40
For >250, Deduct -0.34
024119 13-0056 LF Saw Cut Terrazzo Stone Pavements UP TO 4" DEPLN .....cuiiiiiiiiieiii ettt ettt e e 3.67
For Each Additional Pass (Depth To 3"), Add 1.40
For >250, Deduct -0.34

02 4119 13-0057 EA  Saw Cut Minimum Charge
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0058 Torch Cuttlng (02411913)
Note: Includes grinding edge

024119 13-0059 LF Up To 1/2", Torch Cut Steel Plate

0241 1913-0060 LF >1/2"To 1" Thick, Torch Cut Steel Plate

02411913-0061 LF >1"To 1-1/2" Thick, Torch Cut Steel Plate 5.65
02411913-0062 LF >1-1/2"To 2" Thick, Torch Cut Steel Plate 7.54
02411913-0063 LF >2"To 2-1/2" Thick, Torch Cut Steel Plate 9.42
02411913-0064 LF >2-1/2"To 3" Thick, Torch Cut Steel Plate 11.30
024119 13-0065 EA  Torch Cutting MinNIMUM CRAIGE ........oiiiiiiiiit ettt ettt et e bt et et e e be e e e et e e aseeb e e ae et e as e et e as e et e eseeseateenneanes 587.74

Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0066 Drllllng (02411913)

Note: Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0067 Concrete Core Drilling 24110 130066

02 41 19 13-0068 Up To 4" Thick Concrete Core Drilling 2 41 19 120067,

0241 1913-0069 EA  Drill 2" Diameter Core IN UP TO 4" CONCIEIE. ......c.uit ittt ettt ettt st es et et est et ettt e et et et e et et et et et ese et et et ane e eneenes

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0070 EA  Drill 3" Diameter Core IN UpP T0O 4" CONCIELE. ... ..cuiiiiiiitet ettt te ettt et ate et e te e s e ate e e e abeaseenteass e bt aseebeateeneaseebeaieans

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0071 EA  Drill 4" Diameter Core In Up To 4" Concrete..

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add X
02 411913-0072 EA  Drill 6" Diameter Core IN UP TO 4" CONCIEL. ........uiuiiiiiiteietieteeeti ettt ettt ettt se et et et et es e et ettt et et et et et ese et et eseaae e eneenes

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0073 EA  Drill 8" Diameter Core IN UP T0O 4" CONCIEE. ... ...ttt ettt ettt ettt ate et e te et e ate e e e abeesbeateasseatease e b e aseeneaseeteaseans

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
02 41 1913-0074 EA  Drill 10" Diameter Core IN UP TO 4" CONCTELO........ccuiuiiiiieiieiiteiietietet ettt ettt ettt et s bttt et e s st et et eseate et ese et e e et ateeresraneas

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0075 EA  Drill 12" Diameter Core IN UP TO 4" CONCTELO. ... ..ccuiuiiiiiiuieiiteitetietet ettt ettt ettt et et ettt e e st et et eseete et et abe e et abeereseeneas

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0076 EA  Dirill 14" Diameter Core IN UP TO 4" CONCIELE. ......uiutitieiteiteett ettt ettt ettt st seestease et e e se et e ate e b e ate et easeasbeateannenteanrenteanne

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0077 EA  Drill 18" Diameter Core IN UP TO 4" CONCTELE.........uiuiiiiieuieiiteitetietet ettt ettt ettt ettt ettt et ettt et et ese et et eseebe et et ateereseeneas

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 Existing Conditions
02 40 Demolition And Structure Moving
02 41 Demolition

N
o

ARLINGTON

VIRGINIA

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0078 >4" To 6" Thick Concrete Core Drilling 241 1 130067

02411913-0079 EA  Drill 2" Diameter Core In >4" T0 6" CONCIELE ............cuiuiiiiiiiciiiiee s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0080 EA  Drill 3" Diameter Core IN >4" TO 6" CONCTELE .........ccuiiiiiiiiiiiic bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0081 EA  Drill 4" Diameter Core In >4" TO 6" CONCTELE .........ccuiiiiiiiiiiic bbbt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0082 EA  Drill 6" Diameter Core In >4" T0 6" CONCIELE ............cuiuiiiiiiiieiiiicee e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0083 EA  Drill 8" Diameter Core In >4" TO 6" CONCTELE .........ccuiuiiiiiiiieiei bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0084 EA Drill 10" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0085 EA Drill 12" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0086 EA  Drill 14" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0087 EA  Drill 18" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0088 >6" To 8" Thick Concrete Core Drilling 241 1 130067

02 41 1913-0089 EA  Drill 2" Diameter Core In >6" To 8" Concrete....

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0090 EA  Drill 3" Diameter Core In >6" T0 8" CONCIEE ............ciiiiiiiiciiisieee s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0091 EA  Drill 4" Diameter Core IN >6" TO 8" CONCTELE .........ccuiiiiiiiiii it

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0092 EA  Drill 6" Diameter Core In >6" TO 8" CONCIELE .........ccuiiiiiiiiii i

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
02411913-0093 EA  Drill 8" Diameter Core In >6" T0 8" CONCIELE ..........c.ciiiiiiiciiiiieic e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0094 EA  Drill 10" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0095 EA Drill 12" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0096 EA  Drill 14" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0097 EA  Drill 18" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0098 >8" To 10" Thick Concrete Core Drilling ez 15 130067

02 41 1913-0099 EA  Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0100 EA  Drill 3" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0101 EA  Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0102 EA  Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0103 EA  Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0104 EA Drill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0105 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 1913-0106 EA  Dirill 14" Diameter Core In >8" T0O 10" CONCIBLE .......c.oiuiiiiiiiiiiic bbb 230.22
For Horizontal Cores, Add 34.16
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 68.32
02411913-0107 EA  Drill 18" Diameter Core In >8" T0 10" CONCIELE..........c.oiiiiiiiciiiiiiecicci e 263.80
For Horizontal Cores, Add 37.26
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 74.52
02 4119 13-0108 >10" To 12" Thick Concrete Core Drilling o2 4 1150069
02411913-0109 EA  Drill 2" Diameter Core In >10" TO 12" CONCIBE..........coiiiiiuiiiiiiieieic et 55.52
For Horizontal Cores, Add 8.70
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.40
02411913-0110 EA  Drill 3" Diameter Core In >10" TO 12" CONCIBLE..........coiiiiiuiiiiiiicicic et 63.17
For Horizontal Cores, Add 9.32
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.64
02411913-0111 EA  Dirill 4" Diameter Core In >10" TO 12" CONCIBLE .......cuiiiiiiiiiiiiiiiie e 83.67
For Horizontal Cores, Add 12.42
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.85
02411913-0112 EA  Drill 6" Diameter Core In >10" T0 12" CONCIELE..........couiiiiiiiiciiiieieeic s 107.28
For Horizontal Cores, Add 16.15
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.30
02 41 1913-0113 EA  Drill 8" Diameter Core In >10" TO 12" CONCIELE .......c.iiuiiiiiiiiiiiiic i 166.56
For Horizontal Cores, Add 26.09
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.18
02 41 19 13-0114 EA  Drill 10" Diameter Core In >10" To 12" Concrete
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 55.90
02411913-0115 EA  Drill 12" Diameter Core In >10" TO 12" CONCIELE..........c.ouiiiiiiieiiiiiiieiccc it 219.20
For Horizontal Cores, Add 32.30
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 64.61

02 4119 13-0116
02 41 19 13-0117

024119 13-0118
02 41 19 13-0119
02 41 19 13-0120
02 41 19 13-0121
02 41 19 13-0122

02 41 19 13-0123

024119 13-0124

02 4119 13-0125
02 41 19 13-0126

02 41 19 13-0127
02 41 19 13-0128
02 41 19 13-0129
02 41 19 13-0130
024119 13-0131
02 41 19 13-0132

02 41 19 13-0133

April 2016

>12" Thick Concrete Core Drilling oz 41 19130069
IN Drill 2" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN  Drill 3" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN Drill 4" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN  Drill 6" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN  Drill 8" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN Drill 10" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN  Drill 12" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

Brick/Concrete Block Core Drilling 2 41 19 13.00es)

Up To 4" Thick Brick/Concrete Block Core Drilling 24119130126

EA  Drill 2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

EA  Drill 10" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

EA  Drill 12" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0134 EA Drill 18" Diameter Core In Up TO 4" BriCk/CONCIEte BIOCK ........c..iiuiiiiiiiiieiieee ittt 141.36
For Horizontal Cores, Add 22.36
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 44.72

02 41 19 13-0135 >4" To 6" Thick Brick/Concrete Block Core Drilling oz 119130124

02 411913-0136 EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0137 EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0138 EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0139 EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0140 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0141 EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........ccccovrvieriiiieniiicniieieas
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0142 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........cccccvvveriiiieninicniiieas
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0143 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccccccoviiiiiiciiiiciis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0144 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........cccocvevieniiiieiinicniieiens
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0145 >6" To 8" Thick Brick/Concrete Block Core Drilling oz 119130124

02411913-0146 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0147 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0148 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0149 EA  Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0150 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0151 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccccooviiiiiiiiiiiiiis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0152 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK ...........ccccvevieniiiieiiiienieiene
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0153 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ...........ccccvveieniiiieiinicnieiene
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0154 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccccoviiiiniiciiiiiiis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0155 >8" To 10" Thick Brick/Concrete Block Core Drllllng(024119130124)

02 4119 13-0156 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0157 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..............cccocviiniiiiiiiiiins
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0158 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete BIOCK ...........cccovrvieiiiiiciiiicniieiens
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0159 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccccoviiiiiciiiiiiiiins
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0160 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..............ccccoviiiciiciiiciis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 411913-0161 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 411913-0162 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiii s 172.30
For Horizontal Cores, Add 24.84
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 49.68
02411913-0163 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete BlOCK .............ccccoiiiiiiiiiiiiiicccccc s 196.06
For Horizontal Cores, Add 27.33
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 54.65
02 4119 13-0164 EA  Drill 18" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiii s 226.54
For Horizontal Cores, Add 29.81
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 59.62

02 41 19 13-0165
02 41 19 13-0166

02 41 19 13-0167
02 41 19 13-0168
02 41 19 13-0169
02 41 19 13-0170
0241 1913-0171

02 41 19 13-0172

02 41 19 13-0173
02 4119 13-0174

02 41 19 13-0175
02 4119 13-0176
02 4119 13-0177
024119 13-0178
024119 13-0179

02 41 19 13-0180

02 4119 13-0181

02 41 19 13-0182

02 41 19 13-0183
02 41 19 13-0184
02 41 19 13-0185
02 41 19 13-0186
02 41 19 13-0187
02 41 19 13-0188
02 41 19 13-0189
02 41 19 13-0190
02 41 19 13-0191

02 41 19 13-0192

02 41 19 13-0193
02 41 19 13-0194
02 41 19 13-0195
02 41 19 13-0196
02 41 19 13-0197
02 41 19 13-0198
02 41 19 13-0199
02 41 19 13-0200
02 41 19 13-0201

April 2016

>10" To 12" Thick Brick/Concrete Block Core Drilling oz 15130129
EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

>12" Thick Brick/Concrete Block Core Drilling oz 19 150120

IN  Drill 2" Diameter Core In >12" Brick/Concrete BIOCK...............ccooiiiiiiiiiiiicccccccccens

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

IN Drill 3" Diameter Core In >12" Brick/Concrete BIOCK..............ccccuiiiiiiiiiiiiiiii

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

IN  Drill 4" Diameter Core In >12" Brick/Concrete BIOCK...............cccoiiiiiiiiiiiiiccccccecccns

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

IN  Drill 6" Diameter Core In >12" Brick/Concrete BIOCK...............ccooiiiiiiiiiiiiiiccccccecccns

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

IN Drill 8" Diameter Core In >12" Brick/Concrete BIOCK..............cccciiiiiiiiiiiiiiiiccc

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN  Drill 10" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN Drill 12" Diameter Core In >12" Brick/Concrete Block.

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

Asphalt Core Dril'ing(0241m 13-0066)
Up To 2" Thick Asphalt Core Drilling 241 10 130181

EA  Drill 1" Diameter Core In Up To 2" Asphalt

..................................... 5.25

0.85
1.70

..................................... 6.04

0.93
1.86

..................................... 8.01

1.24
2.48

EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
EA  Drill 2" Diameter Core In Up To 2" Asphalt

EA  Drill 3" Diameter Core In Up To 2" Asphalt

EA  Drill 4" Diameter Core In Up To 2" Asphalt

EA  Drill 6" Diameter Core In Up To 2" Asphalt

EA  Drill 8" Diameter Core In Up To 2" Asphalt

EA  Drill 10" Diameter Core In Up To 2" Asphalt

EA  Drill 12" Diameter Core In Up To 2" Asphalt

>2" To 3" Thick Asphalt Core Drllllng (02 41 19 13-0181)

EA  Drill 1" Diameter Core In >2" To 3" Asphalt

..11.51

EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt............

.14.94

...18.38

EA  Drill 2" Diameter Core In >2" To 3" Asphalt
EA  Drill 3" Diameter Core In >2" To 3" Asphalt

..23.10

EA  Drill 4" Diameter Core In >2" To 3" Asphalt

.28.98

...36.53

EA  Drill 6" Diameter Core In >2" To 3" Asphalt
EA  Drill 8" Diameter Core In >2" To 3" Asphalt

...45.61

EA  Drill 10" Diameter Core In >2" To 3" Asphalt ...

.56.91

...70.65

EA  Drill 12" Diameter Core In >2" To 3" Asphalt ...
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MINOR TOTAL DIRECT DEMOLITION
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02 41 19 13-0202 >3" To 4" Thick Asphalt Core Drllllng (02 41 19 13-0181)

02 41 1913-0203 EA  Drill 1" Diameter Core In >3" T 4" ASPhalt.........ccccoviiiiininiiiiercieeeeeeeeee
02 41 1913-0204 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt ..........
02 41 1913-0205 EA  Drill 2" Diameter Core In >3" T 4" ASPhalt.........ccccvviiiiniiiiiereiceeceeeeee
024119 13-0206 EA  Drill 3" Diameter Core In >3" To 4" Asphalt.
02 41 19 13-0207 EA  Drill 4" Diameter Core In >3" To 4" Asphalt. .
024119 13-0208 EA Drill 6" Diameter Core In >3" T0 4" ASPhalt........ccccuiiiiiiiiiiiiieeese e
02 411913-0209 EA  Drill 8" Diameter Core In >3" T 4" ASPhalt.........cccovviiiiiniiiiierciececeeeeeee
02 41 1913-0210 EA  Drill 10" Diameter Core In >3" To 4" Asphalt.......
02 411913-0211 EA  Drill 12 Diameter Core In >3" To 4" Asphalt

02 41 19 13-0212 >4" To 6" Thick Asphalt Core Drllllng (02 41 19 13-0181)

02 41 1913-0213 EA  Drill 1" Diameter Core In >4" T 6" ASPhalt..........cccoviiiiniiiiiineieeeceeeeee
02 41 1913-0214 EA  Drill 1-1/2" Diameter Core In >4" To 6" Asphalt ..........
02 411913-0215 EA  Drill 2" Diameter Core In >4" T 6" ASPhalt.........cccccvviiiiriniiiieicieeeceeeeeee
02 41 1913-0216 EA  Drill 3" Diameter Core In >4" To 6" Asphalt
024119 13-0217 EA  Drill 4" Diameter Core In >4" To 6" Asphalt.
024119 13-0218 EA  Drill 6" Diameter Core In >4" To 6" Asphalt. .
0241 1913-0219 EA Drill 8" Diameter Core In >4" T0 6" ASPhalt.........cccciriiiiiriiiiiieeese e
02 411913-0220 EA  Dirill 10" Diameter Core In >4" To 6" Asphalt.
02 411913-0221 EA  Drill 12" Diameter Core In >4" To 6" Asphalt.......

02 41 19 13-0222 Manhole Core Dri”ing(02411913-0066)

024119 13-0223 EA Drill 4" Diameter Core In 6" Brick Manhole
02411913-0224 EA  Drill 5" Diameter Core In 6" Brick Manhole
02411913-0225 EA Drill 6" Diameter Core In 6" Brick Manhole
02411913-0226 EA  Drill 8" Diameter Core In 6" Brick Manhole
02 41 19 13-0227 EA  Drill 2" Diameter Core In 8" Concrete Manhole
02 41 1913-0228 EA  Drill 3" Diameter Core In 8" Concrete Manhole
02 411913-0229 EA  Drill 4" Diameter Core In 8" Concrete Manhole
02 411913-0230 EA  Drill 5" Diameter Core In 8" Concrete Manhole
02411913-0231 EA  Drill 6" Diameter Core In 8" Concrete Manhole
02411913-0232 EA  Drill 8" Diameter Core In 8" Concrete Manhole
02 41 1913-0233 EA  Drill 2" Diameter Core In Fiberglass Manhole.............cccccooiviiiiniiiineieisceee
024119 13-0234 EA Drill 3" Diameter Core In Fiberglass Manhole
024119 13-0235 EA Drill 4" Diameter Core In Fiberglass Manhole
024119 13-0236 EA  Drill 5" Diameter Core In Fiberglass Manhole
02 4119 13-0237 EA  Drill 6" Diameter Core In Fiberglass Manhole
02 41 1913-0238 EA  Drill 8" Diameter Core In Fiberglass Manhole.............cccccoviiiiiiniiiineiecsceene

02 4119 13-0239 Drilling In Concrete Per Inch Of Depth ez 4119150086
Note: Includes layout.

0241 1913-0240 IN 1/4" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0241 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0242 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0243 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0244 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0245 IN 7/8" Diameter Drilling In Concrete Per Inch Of Depth
024119 13-0246 IN 1" Diameter Drilling In Concrete Per Inch Of Depth
02 4119 13-0247 IN 1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
024119 13-0248 IN 1-1/2" Diameter Drilling In Concrete Per Inch Of Depth

02 4119 13-0249 Drilling In Brick/Concrete Block Per Inch Of Depth 241 10 130066
Note: Includes layout.
0241 1913-0250 IN 1/4" Diameter Drilling In Brick/Concrete Block Per INCh Of DEPN ........oiiiiiiiiiie e 0.91
0241 1913-0251 IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0252 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0253 IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0254 IN  3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0255 IN  7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
024119 13-0256 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 4119 13-0257 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
024119 13-0258 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth

02 41 19 13-0259 Drilling In Wood Or Plastic Per Inch Of Depth 241 19 15.00es)
Note: Includes layout.
0241 1913-0260 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
0241 1913-0261 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
0241 1913-0262 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0263 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02411913-0264 IN  3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02411913-0265 IN  7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 411913-0266 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 4119 13-0267 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
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024119 13-0268 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per INCh Of DEPLN .......cuiiiiiiiiiie et 0.82

02 41 19 13-0269 Limestone Core Drilling ez 1915.00e6)

02 41 19 13-0270 10" To 14" Thick Limestone Core Drilling ez 41 19 15.0269)

02411913-0271 EA  Drill 1" Diameter Core In 10" To 14" Limestone
02411913-0272 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone.
02411913-0273 EA  Drill 2" Diameter Core In 10" To 14" Limestone
02411913-0274 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02 411913-0275 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02 411913-0276 EA  Drill 6" Diameter Core In 10" To 14" Limestone
02 41 1913-0277 EA  Drill 8" Diameter Core In 10" To 14" Limestone

02 41 19 13-0278 15" To 18" Thick Limestone Core Drilling ez s 19130269

02 411913-0279 EA  Drill 1" Diameter Core In 15" To 18" Limestone
02 411913-0280 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02411913-0281 EA Drill 2" Diameter Core In 15" To 18" Limestone
02411913-0282 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02411913-0283 EA  Drill 4" Diameter Core In 15" To 18" Limestone
02411913-0284 EA Drill 6" Diameter Core In 15" To 18" Limestone
02411913-0285 EA Drill 8" Diameter Core In 15" To 18" Limestone

02 41 19 13-0286 19" To 24" Thick Limestone Core Drilling ez 19130269

02411913-0287 EA  Drill 1" Diameter Core In 19" To 24" Limestone .
02411913-0288 EA  Drill 1-1/2" Diameter Core In 19" T0O 24" LIMESIONE...........couiiiiiiiiiciiciiicce e

02411913-0289 EA Drill 2" Diameter Core In 19" To 24" Limestone
02 411913-0290 EA  Drill 3" Diameter Core In 19" To 24" Limestone
02411913-0291 EA  Drill 4" Diameter Core In 19" To 24" Limestone
02411913-0292 EA Drill 6" Diameter Core In 19" To 24" Limestone
02411913-0293 EA  Drill 8" Diameter Core In 19" To 24" Limestone

02 4119 13-0294 Minimum Charge For Core Drilling 21 19 13.00e5)

024119 13-0295 EA  Core Drill MiNIMUM CRAIGE. ... c.utiuiitiitieteite ettt e et he et e b e et e e b e e e e bt e e s e et e e as et e ese et e as e et e anneseaneenneanes 387.27
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections “Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0296 CUtOUtSmuugm

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.

02 41 19 13-0297 Reinforced Concrete Slab On Grade Cutouts 24119130206

02411913-0298 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0299 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
0241 1913-0300 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0301 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0302 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF

... 22.39

.23.75
.25.10
.26.46
..27.14

02 41 19 13-0303 Reinforced Concrete Elevated Slab Cutouts 19130206
Note: Includes cutting and removing steel decking.

02411913-0304 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0305 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0306 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 411913-0307 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ..

02411913-0308 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ..

...27.29
....28.94
....30.60

.32.25
...33.07

02 41 19 13-0309 Reinforced Concrete Wall Cutouts 21 10 13.0205)

02 411913-0310 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ...
02411913-0311 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF
02411913-0312 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF
02411913-0313 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ........
02411913-0314 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ........

....27.99

.29.69
.31.38
.33.07
...33.93

02 41 19 13-0315 Brick Wall Cutouts (02 41 19 13-0296)
Note: Excludes toothing.
02411913-0316 SF 4" Thick BriCk Wall CULOULS, K24 S .......oouiiiuiiiiieiiit ittt ettt ettt bt ekttt ettt ettt et et e e e eteanen 8.48
02 41 1913-0317 SF 6" Thick Brick Wall Cutouts, <24 SF
02 411913-0318 SF 8" Thick Brick Wall Cutouts, <24 SF
0241 1913-0319 SF 10" Thick Brick Wall Cutouts, <24 SF
0241 1913-0320 SF 12" Thick Brick Wall Cutouts, <24 SF
0241 1913-0321 SF 16" Thick Brick Wall Cutouts, <24 SF

....28.41
...33.50
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02 41 19 13-0322 Concrete Block Wall CUtouts 41 19130206
Note: Excludes toothing.
02411913-0323 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0324 SF 6" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0325 SF 8" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0326 SF 10" Thick Concrete Block Wall Cutouts, <24 SF.
02 411913-0327 SF 12" Thick Concrete Block Wall Cutouts, <24 SF.
02411913-0328 SF 16" Thick Concrete Block Wall Cutouts, <24 SF....

02 41 19 13-0329 Limestone Cutouts (02 41 19 13-0296)

02411913-0330 SF 2" Thick Limestone Cutouts, <24 SF 23.75
02411913-0331 SF 4" Thick Limestone Cutouts, <24 SF 28.83
024119 13-0332 SF 6" Thick Limestone Cutouts, <24 SF 30.53
02411913-0333 SF 8" Thick Limestone Cutouts, <24 SF 32.23
02411913-0334 SF 10" Thick Limestone Cutouts, <24 SF 33.93
02411913-0335 SF 12" Thick Limestone Cutouts, <24 SF 35.62

02 41 19 13-0336 TOOthing Masonry CuUtouts (24119 13.0296)
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.

02 4119 13-0337 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts......
02 4119 13-0338 VLF Brick, Hard Mortar, Toothing Masonry Cutouts .
02 411913-0339 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ......
02 41 1913-0340 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts

02 41 19 13-0341 Minimum Charge For Cutouts (24119 13.0206)
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.
024119 13-0342 EA  CUtOULS MINIMUM CRAIGE .. ..ottt ettt ettt et e e et e e e et e eae e b e e e e e bt e b e e et e et e b4 eb e e s e et e eas et e ese et e eseenbaannennean 169.62

02 41 19 13-0343 Elevated Concrete Removal 2411913

024119 13-0344 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced

02411916 Selective Interior Demolition e 19
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 19 16-0001 Floor Removal oz« 1919
02 41 19 16-0002 Remove And Salvage For Re-Use @ 1s 160001

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02 41 1916-0003 SF  Remove Brick FI0oring And SalVage ...........c.couviiiiiiiiniiiniiicieeseeeeseee e
02 41 1916-0004 SF Remove Ceramic/Quarry Tile Floor And Salvage
024119 16-0005 SF Remove Terrazzo Flooring And Salvage
024119 16-0006 SF Remove Wood Strip Flooring And Salvage..........cccueeuiriiiiiiiiiiseeeesieee s
02 41 19 16-0007 SF  Remove Wood Parquet Flooring And Salvage
02 41 19 16-0008 SF  Remove Resilient/Linoleum Flooring And Salvage

02 41 19 16-0009 Scarify concrete o2 41 19 16-0001)
Note: Up to 1/4" removal per pass.

02 4119 16-0010 SF  Scarify Concrete Floor

024119 16-0011 SF  Scarify Concrete Tread And Riser

02 41 1916-0012 SF  Scarify Concrete Wall ..

.0.14
112
.1.01

02 4119 16-0013 Fireproofing Removal ez 411916

024119 16-0014 SF  Remove Fireproofing From CONCIELE OF STEEI .......cc.iiuiiiiiiiiiiiet ettt ettt e et e et e et et e e e et e aseeteaneenennes 0.55

02 41 19 16-0015 Demolish Ceiling cza11919)

024119 16-0016 SF Demolish Drywall Ceiling 0.43
024119 16-0017 SF  Demolish FUrred PlAaStered CeIlING ........cc.ooiiiiiietieiet ettt ettt ettt e e bt h e et e es e e b e et e et e et e ese et e ase et e eneeteaneenneanes 1.00
02 4119 16-0018 SF Demolish Suspended Plastered Ceiling And SUSPENSION SYSTEM ......c.uiiiiiiiiiiiieii ettt nennes 0.76

02 41 19 16-0019 Demolish Concrete Stair 2119016

02 41 1916-0020 CF Demolish Interior Reinforced CONCIELE STAIIS..........ciuiiiiiiiiiiii bbb 3.61
0241 1916-0021 CF Demolish Exterior Reinforced CONCIELE STAIS..........coiuiuiiiiiiiiiiiiii bbb 3.15

02 41 19 16-0022 Demolish Interior Partition/Wall o241 1916

Note: Price includes knock down, loading, clean-up.

02 41 19 16-0023 Demolish Masonry And Concrete Interior Partition/Walls ez 4110 160022)

Note: Includes saw cutting, knock down, loading and clean-up.
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02 41 19 16-0024 Demolish Concrete Block Interior Partition/WallS 21 19160023

02 41 1916-0025 SF  Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0026 SF  Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0027 SF  Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
02411916-0028 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
02411916-0029 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
0241 1916-0030 SF Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall .....
02411916-0031 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .....
02 41 1916-0032 SF  Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall .....
02 41 19 16-0033 SF  Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall .......
02 41 19 16-0034 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall .......

02 41 19 16-0035 Demolish Brick Interior Partition/Walls (2 4119 160023

02 41 1916-0036 SF  Demolish 4" Thick Brick Interior Partition/Wall..............ccoiiiiiiiiiiiiiiii s 2.35
02 41 19 16-0037 SF  Demolish 8" Thick Brick Interior Partition/Wall.......
02 41 19 16-0038 SF  Demolish 12" Thick Brick Interior Partition/Wall
0241 1916-0039 SF Demolish 16" Thick Brick Interior Partition/Wall

02 41 19 16-0040 Demolish Glass Block Interior Partition/Walls oz 1 19 160023

02 41 19 16-0041 SF  Demolish Glass Block Interior Partition/WallS.............c.ccoiiiiiiiiiiiiiiiii s 2.01

02 41 19 16-0042 Demolish Concrete Interior Partition/Walls 2 41 19 160025
See CSl section 02 41 16 13-0021 for concrete foundation demolition.

02 41 19 16-0043 SF  Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall
02 41 19 16-0044 SF  Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall
02 41 19 16-0045 SF  Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0046 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall
0241 1916-0047 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall
0241 1916-0048 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall .....

02 41 19 16-0049 Demolish Terra-Cotta Block Interior Partition/Walls ez s 19 160029
02 41 19 16-0050 SF  Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster 0.80

02 41 19 16-0051 Demolish Stud Framed Interior Partition/Walls w2 41 19 160022)

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

024119 16-0052 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side .14
For Heights >14' To 20, Add 0.21
For Heights >20', Add 0.28
02 41 19 16-0053 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Side: ..1.64
For Heights >14' To 20', Add 0.25
For Heights >20', Add 0.33
0241 1916-0054 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side............cccocooiiiiiiiiiiiiiiicccs 1.81
For Heights >14' To 20, Add 0.27
For Heights >20', Add 0.36
02 41 19 16-0055 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides............cccccooviiiiiiiiiiiiiciiic, 2.52
For Heights >14' To 20', Add 0.38
For Heights >20', Add 0.50
0241 1916-0056 SF Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall...............cccoiiiiiiiiiiiiiiiiccseccsses s 0.74
For Heights >14' To 20', Add 0.11
For Heights >20', Add 0.15

02 41 19 16-0057 SF  Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall...............cccceoviiiinnnnne
For Heights >14' To 20, Add
For Heights >20', Add

02 50 Site Remediatione

02 58 Snow Control es
025813 Snow Fencing ezss
02 58 13 00-0001 Snow/Sand Fence On Steel POStS e 13

0258 13 00-0002 LF Steel Fence Post, 10' On Center With 4' W0o0d SNOW/SANM FENCE ..........eeiiiiiiieiee e eecteee e e et e e e eeaee e e e e eaaaaa e e e eaaaeaea e 3.60 0.94

02 60 Contaminated Site Material Removal
02 65 Underground Storage Tank Removal e

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0029 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring.

02 65 00 00-0001 Removal Of Sludge From Tanks Or Structures s
02 65 00 00-0002 Remove And Dispose Of Liquid From TanK czss 00000001

02 65 00 00-0003 GAL Remove and DiSpose Of HAZArAOUS LIGQUILS ......c...iuiiuiiiiiiiiitieitet ettt ettt ettt e e b e et et e se e s et e e s e beannenneas 1.04
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02 65 00 00-0004 GAL Remove And Dispose Of NON-HAzZardOUS LIGQUI ...........cuiruiiiiriiiieetieieet ettt ettt et e e e e aneeneanes 0.68
02 65 00 00-0005 Sludge Removal (02 65 00 00-0001)
02 65 00 00-0006 GAL Remove And Dispose Of Hazardous Solids Or Sludge .3.22

02 65 00 00-0007 GAL Remove And Dispose Of Non-Hazardous Solids Or Sludge .0.81

02 80 Facility Remediatione,

02 81 Transportation And Disposal Of Hazardous Materials e«

02 81 00 00-0001 Hazardous Material Disposal cze
02 81 00 00-0002 TON Bulk Hazardous Material Landfill Cost 208.81

02 82 Asbestos Remediation ce

Note: Tasks include materials, equipment (e.g. ladders, high volume vacuum with sound suppression system where required, etc.),
mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), signage, removal, clean-up, HEPA
vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air, fees, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in
determining which task applies. For certain types of work, there are tasks with a unit of measure of EA for a quantity of less than 10
LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will
be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. See CSI
section 01 74 19 00-0029 for hauling in excess of 25 miles to transfer or disposal site, 02 81 00 00-0000 for hauling in excess of 25
miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment
construction, 02 89 00 00-0019 for decontamination chambers.

028213 Asbestos Abatement s
02 82 13 00-0001 Air Monitoring And Bulk Sampling, Asbestos Testing s 13

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody
documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase
Contrast Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
02 82 1300-0002 HR Bulk Sampling Or Air Monitoring, Asbestos Testing.
02 821300-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 821300-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 821300-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing
02 82 1300-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing
02 82 1300-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
02 82 1300-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
02 821300-0012 EA Next Day Turnaround, (Air Point Counting) PLM TSt ........cceoiiiriiireneeiiiereneieseeieeieeeens
02 821300-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test
02 82 1300-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
02 82 1300-0015 EA Next Day Turnaround, (Air) TEM Test, ASDEStOS TeSHNG .....cccuerverieriieieieeeeieeeeieeieeeees
0282 1300-0016 EA Same Day Turnaround, (Air) TEM Test, ASbestos TeSHNG .......ccceeverirreriinieiereeieseeeeeas

028233 Removal and Disposal of Asbestos Containing Materials s
02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal czs33
02 82 33 00-0002 Pipe Insulation, Asbestos 